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Nydia Lugo, Technical Development Engineer
Municipal Assistance Bureau
Agency of Transportation
219 North Main Street
Barre, VT 05641

Subject: VTrans At-the-Ready Consultant Engineering Services for Municipalities – Municipal Project 
Management Services

Dear Ms. Lugo and Members of the Selection Committee,

 DuBois & King (D&K) is pleased to submit ten (10) paper copies and one (1) electronic copy of our Technical 
Proposal in response to your February 6, 2020, Request for Qualifications for At-the-Ready Consultant Engineering 
Services for Municipalities (ATR). Please consider the following information as you review our proposal.

 For more than 100 projects, D&K has provided scoping, design, municipal project management, and/or 
construction phase services for Municipal Assistance Bureau projects since the program’s inception in the 1990s. D&K 
regularly leads projects receiving grants from the State of Vermont, FHWA, FEMA, FAA, and EPA throughout Vermont 
and New England.

 We have selected qualified professionals with MPM and project management experience following the MAB 
program to serve this contract. D&K has a clear understanding of the requirements of federally-funded, municipally-
managed transportation projects and the needs of municipal governments ranging in size from Vermont’s smallest town 
to its largest city. Our staff maintain positive working relationships with Vermont’s regional planning commissions 
and the regulatory community. We are committed to providing qualified, well-equipped, experienced, and responsible 
professionals who perform high-quality work on a consistent basis.

 D&K has dedicated planning, design, and construction professionals who have provided services on hundreds 
of projects throughout Vermont over our 58-year history. Our project management and design experience includes 
roadway/highway reconstruction, paving and pavement management, bridges, intersections, culverts, dams, water/
wastewater, sidewalks/pathways, historic facilities, utility reconstruction and replacement, stormwater, riverbank and slope 
stabilization, building construction, and site improvements.

 D&K’s team includes multidisciplined in-house personnel who frequently address the needs of municipal 
projects. We appreciate your consideration of our qualifications and look forward to continuing to support Vermont 
municipalities on state- and federally-funded transportation and infrastructure improvement projects. We would be 
pleased to answer any questions you may have. Please do not hesitate to give me a call at 802-728-7238 or contact me via 
email at krobie@dubois-king.com.

Sincerely,
DuBois & King, Inc. 

Ken Robie, PE
Contract Manager
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General Firm Information

Introduction to the Consultant Firm
This document details DuBois & King’s (D&Ks) experience and qualifications to provide Municipal Project Management 
(MPM) services on projects being designed by others. D&K understands that we will act as an extension of municipal 
staff and work cooperatively with regulatory agencies, VTrans, the Design Engineer, and Construction Inspector to 
develop and/or manage projects in a focused and efficient manner.

Each of our key staff members is experienced with projects administered through VTrans and has project management 
experience that will be applied to MAB projects. 

Staff Availability
Below is an overview of staff availability based on the firm’s current MPM workload. D&K’s ongoing larger MPM 
assignments include the Champlain Parkway and the Hartford Roundabouts; the firm is also engaged as MPM for smaller 
projects such as multimodal facility, salt shed, slope stability, and culvert projects. D&K anticipates the required weekly 
workload (availability) for MPM services will require up to 25% of a manager’s hours. D&K will staff projects according 
to individual project requirements.

Staff Member Name Position Availability %
Ken Robie, PE (32)  Municipal Project Manager 25

David Conger, PE (29) Municipal Project Manager 25

Rich Tetreault, PE (36) Municipal Project Manager 25

Chris Lathrop, PE (26) Municipal Project Manager 25

Brian Breslend, PE (14) Municipal Project Manager 25

Jon Ashley, PE (29) Municipal Project Manager 25

Jenny Austin, PE (20) Municipal Project Manager 25

Municipality

Construction 
Inspector

Design 
Consultant

Ken Robie, PE (32) 

David Conger, PE (29)

Rich Tetreault, PE (36)

Chris Lathrop, PE (26)

Brian Breslend, PE (14)

Jon Ashley, PE (29)

Jenny Austin, PE (20)

Municipal Project Managers
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Qualifications and Experience 
of the Firm

Understanding of MPM Responsibilities

Municipalities often need assistance in the management 
and administration of state- and federally-funded projects, 
whether due to a shortage of staff, lack of expertise, or just 
lack of available time. MAB projects typically come with 
processes more complicated and time consuming than a 
municipally-funded project would normally entail. D&K 
has extensive experience in all areas of the VTrans Project 
Development Process, and we understand the challenges 
any project can face within that process.

Municipal experience:

100+ MAB projects 
in VT (dark shading, 
note that many of 
the municipalities 
indicated selected D&K 
for multiple projects)

• 50+ federally-funded municipal projects  
in New Hampshire and Maine.

• Municipal projects constitute the largest 
share of D&K’s work.

The role of the Municipal Project Manager can vary 
greatly from project to project depending on the 
municipality’s needs, but the following duties could be 
required on any given project:

Project Administration:

• Ensure the municipality follows the VTrans Project 
Development Process and adheres to the Municipal 
Assistance Bureau (MAB) Local Projects Guidebook.

• Coordinate all project activities and monitor all 
aspects of project development while acting as liaison 
between the municipality, VTrans, other consultants 
and/or contractors as necessary.

• Ensure adherence to all federal and state rules and 
regulations relative to developing and constructing 
a project.

• Identify, obtain approval of, and implement 
procedures for facilitating development of the project.

• Arrange for, participate in, and provide 
documentation of all project-related discussions, 
meetings or hearings.

• Procure additional consultants. Prepare Requests 
for Proposals and Scopes of Services for projects. 
Participate on the selection team and document the 
selection process.

• Perform all contract administration. Ensure that all 
provisions of contracts are met and submitted on time 
and within cost limits. 

• Review all project invoices for accuracy, completeness 
and reasonableness. Facilitate municipal approval and 
payment. Request appropriate reimbursement from 
VTrans for services completed on a monthly basis.

• Provide regular progress reports to the municipality 
and VTrans with invoices.

• Review and monitor a master project schedule to 
coordinate all activities necessary for completing 
the project design, obtaining permits and approvals, 
relocating conflicting utilities, acquiring all rights-
of-way, preparing construction bid documents, and 
completing construction and final documentation.

• Keep a master project file which will become the 
possession of the municipality once the project 
is complete. 



3ATR: MPM SERVICES
© 2020 DuBois & King

Project Scoping & Design:

• Ensure all permit mandates, conditions or 
stipulations are incorporated into the project design.

• Obtain waivers of design criteria if deemed necessary.

• Review project plans and documents. Explore design 
options to improve constructability, reduce costs or 
expedite construction.

• Assist with utility and/or railroad issues. Provide 
assurances to VTrans that federal and state laws and 
regulations have been complied with.

• Review the project for compliance with all federal, 
state and local laws, ordinances, regulations and 
permit requirements, including environmental 
permitting. Provide certification to VTrans attesting 
that all requirements have been met and all permits 
have been obtained.

• Secure certification that the design meets all 
applicable standards, codes and requirements for 
design and public safety standards.

• Secure and submit to VTrans documentation by 
an engineer registered under the laws of the State of 
Vermont to practice structural or civil engineering 
attesting to the required structural capacity 
requirements for all bridges. Provide certification from 
an engineer of adherence of all traffic control devices 
per the Manual on Uniform Traffic Control Devices.

• Secure and submit a statement to VTrans as to which 
permits, agreements and clearances have been secured 
and which ones are not applicable to the project.

Right-of-Way:

• Ensure all right-of-way activities conform with the 
Uniform Relocation Assistance and Real Property 
Acquisition Act. 

• Assist the municipality with property valuations, 
negotiations and acquisitions, as needed.

• Provide certification that all right-of-way issues have 
been resolved in accordance with applicable federal 
and state laws and regulations.

Contracting & Construction:

• Assist in preparing a bid package for construction 
that conforms with federal and state regulations. Once 
bids are received and opened, assist in determining 
the lowest responsible bid. Prepare contract for 
municipality with low bidder.

• Provide administration of the project 
during construction.

• Secure certification that the project was constructed 
as designed.

Staff member experience:

• Selectboard chairs
• Selectboard members
• Development review board members
• Fire chiefs
• Small business owners
• Municipal engineers
• Regional planning commission employees
• VTrans employees

Every project has its challenges. D&K’s role is 
to provide a confident, experienced, qualified project 
manager dedicated to driving the village, town, or city’s 
project to successful completion.

Example Projects
Following are summaries of relevant projects completed by 
DuBois & King.
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Champlain Parkway
City of Burlington

Largest MAB project designed to date

D&K is MPM for a roadway and streetscape 
project that connects I-89, US 7 and 
Burlington’s City Center, primarily located in 
the South End. Key Staff: John Benson (not on 
this contract)

• Roadway/Highway

• Bike/Ped

• Stormwater

• Lighting

• Utilities

Contact: Norm Baldwin, 
Asst. Director of Public 
Works; 802-863-9094; 
nbaldwin@burlingtonvt.
gov

Project Area

Roundabouts & Road Reconst.
Town of Hartford

MAB Process
2 Roundabouts, 1,000 ft of roadway

D&K is MPM for a project that eliminates 
a traffic signal, improves the roadway and 
sidewalks, and upgrades stormwater in a 
commercial area along US 5 and Sykes Mt. 
Avenue. Key Staff: Ken Robie

• Roadway

• Intersections

• Bike/Ped

• Stormwater

• Lighting

• Utilities

Contact: Brannon 
Godfrey, Town Manager;
802.295.9353 ext. 216;
bgodfrey@hartford-vt.org

 
Existing Conditions

Culvert Replacement
Town of Bridport

MAB Funding

D&K is MPM for a project that improves a 
town highway stream crossing with a larger 
culvert. Key Staff: Jon Ashley

• Bridges and Culverts

• Water Resources

Contact: Joan Eustis, 
Selecboard Chair; 802-
758-2483; bridportdpw@
gmavt.net 

One Taylor Street Transit Ctr.
City of Montpelier

MAB Funding
Transit Facility, Pathway, and Parking

D&K is MPM for a project that develops a new, 
centrally-located transit and housing facility 
including multiuse pathways and parking. Key 
Staff: Jeff Tucker (not on this contract), Jon 
Ashley (hazardous materials)

• Transit

• Brownfield

• Retaining Wall

• Water Resources

• Traffic

Contact: William 
Fraser, City Manager; 
802.223.9502; wfraser@
montpelier-vt.org 

Approximate 
project alignment
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Road and Multimodal Project
Town of South Hero

MAB Funding
2 miles of roadway reconstruction

D&K served as MPM for a project that 
reconstructs a town highway and adds bicycle 
lanes. Key Staff: Chris Lathrop

• Roadway

• Bicycle Facilities

Contact: Jonathan Shaw
Selectboard Chair; 
802.372.5552;
jgtshaw@hotmail.com

Slope Stabilization
Town of Brownington

MAB Funding

D&K is MPM for a project that addresses 
significant erosion and stormwater issues on a 
town-owned roadway. Key Staff: Ken Robie

• Slope Protection

• Roadway

• Stormwater

Contact: Beverly White, 
Selectboard Chair;
802.754.8401; 
browningtontc@comcast.
net

Shared Use Pathway
Town of Proctor

MAB Funding
Shared use path on new alignment

D&K is MPM for a project that increases 
connectivity within the town. Key Staff: Jon 
Ashley, Jenny Austin

• Bicycle/Pedestrian

• Stormwater

Contact: Stan Wilbur, 
Town Administrator; 
802.459.3333 x13; 
proctor_administrator@
comcast.net

Salt Shed
City of Vergennes

MAB Funding

D&K is MPM for a project that improves a 
town highway stream crossing with a larger 
culvert. Key Staff: Jon Ashley, Jenny Austin

• Site Design

• Water Quality

Contact: James Larrow, 
Public Works Supervisor; 
802.877.3585; vpwvt@
vergennes.org 

Slope failure sites

Pathway Start

Pathway End

Proposed salt 
shed site
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Key Personnel

Ken Robie, PE, has 32 years 
of experience in transportation 
engineering with the Vermont 
Agency of Transportation 
(VTrans). His background includes 
project management and design for 
all types of highway projects. He 
has experience supervising project 
teams, setting budgets and schedules, reviewing cost 
proposals and consultant scopes of work, and coordinating 
all aspects of project development involving VTrans, 
FHWA, other state and federal agencies, and the public.

David Conger, PE, has 29 years 
of experience in transportation and 
civil engineering for municipal, 
state, and federal clients. He is 
Director of the D&K’s Site and 
Land Division. David has served 
as Project Manager on intersection 
and corridor scoping studies and on 
multimodal, roadway, streetscape, 
park, and site projects. 

Rich Tetreault, PE, has 36 
years of experience as a Project 
Manager and Civil Structural 
Engineer overseeing transportation 
projects throughout New England. 
Rich was an employee with the 
Vermont Agency of Transportation 
(VTrans) for 31 years, ultimately 
serving as the Deputy Secretary of 
the Agency. 

Chris Lathrop, PE, is a Senior 
Transportation Engineer and 
the Highway Department 
Manager at D&K with 26 years 
of experience in transportation 
improvement projects. His 
professional experience includes 
the preliminary and final design 
of a variety of transportation 
projects for the Vermont Agency of Transportation, 
New Hampshire Department of Transportation, and 
numerous municipalities.

Brian Breslend, PE, is a 
civil engineer with 14 years of 
experience providing management 
and design of transportation 
projects. Brian’s project experience 
includes roadway, bridges and 
culverts, rail, sidewalk, pathways, 
and slope stabilization. He has 
provided a range of services including the preparation 
of alternatives analyses; preliminary and final design; 
cost estimation; plan development; field survey; and 
utility coordination.

Jonathan Ashley, PE, has 29 
years of professional engineering 
experience, including the 
planning, management and 
design of site/civil development 
projects, municipal infrastructure 
projects, road, sidewalk, and slope 
projects, stormwater collection 
and treatment for municipal, state, 
local and private clients. Jon is familiar with the VTrans 
MAB process from current and former salt and sand shed, 
culvert, sidewalk, roadway, and slope stabilization projects, 
and he maintains strong working relationships with 
regulatory officials.

Jenny Austin, PE, has 20 years of 
experience providing management 
and design for civil engineering 
projects. Her experience focuses 
on traffic engineering to support 
future growth for public and 
private entities, as well as 
transportation planning and 
design for municipal, regional, and state projects. Jenny 
has worked on a range of projects, including serving as 
Assistant Municipal Project Manager overseeing a 1.2-mile 
roadway reconstruction project. 
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Ken Robie, PE Years of Experience: 31 
Municipal Project Manager Years with D&K: 1

Education: B.S., Civil Engineering, University of Vermont, 1989

Registrations: Professional Engineer: VT 6524

Roundabouts and Roadway Reconstruction, US 5 and 
Sykes Mountain Ave, Town of Hartford, White River 
Junction, VT. Municipal Project Manager working with the 
Town of Hartford and design engineer for final construction 
plans, specifications and estimate for two roundabouts at 
the intersection of US 5 and Sykes Mountain Avenue and the 
intersection of Sykes Mountain Avenue and Lehman Road. 
The project also includes roadway approach work, utility 
coordination, and drainage design. This project follows the 
VTrans MAB process. 

Slope Stabilization, Center Road, Brownington, VT. 
Municipal Project Manager working with the Town and design 
engineer to develop a project to mitigate the large amount of 
sediment flowing into the Willoughby River at two sites along 
Center Road. The project will stabilize slopes, manage erosion, 
sediment discharge, and stormwater in the project area. This 
project follows the VTrans MAB process.

Scrabble Hill Road Stabilization, Duxbury STP 
MM19(9), Duxbury, VT. Project Manager leading 
engineering services for this multiphase project to identify 
options to address ongoing erosion and stabilize the roadway 
embankments. Firm services include survey, geotechnical 
investigations, hydrologic and hydraulic analysis, right-of-way 
and deed information, utility location, alternatives analysis 
(with cost estimates and recommendations), traffic impact 
assessment, permitting, preparation of bid documents and 
engineering assistance during construction. Responsibilities 
include leading engineering services, and coordination with 
subconsultants, Town of Duxbury, and VTrans. This project 
follows the VTrans MAB process. 

Smugglers’ Notch Scenic Highway Parking Area and 
Stormwater Improvements, Stowe and Jeffersonville, 
VT. Project Manager leading the project to design 
improvements to parking and stormwater management 
along this sensitive route between Jeffersonville and Stowe 
on Vermont Route 108, also known as the Smugglers’ Notch 
Scenic Highway. The project includes the design of both on-
street and off-street parking areas and the stabilization of 
roadside ditches and revegetation of woodland and stream 
buffers throughout this steep and narrow mountain pass. This 
project follows the VTrans MAB process.

VT 116 Intersection Improvements, Hinesburg, VT. 
VTrans Project Manager for three intersection improvement 
projects along VT 116. Oversaw scoping, design, permitting 
and construction phases of intersection improvements 
and a new traffic signal at Charlotte Road, intersection 
improvements at Silver Street, and preliminary design of 
intersection improvements at CVU Road.

US Route 7 Road Reconstruction, Shelburne and South 
Burlington, VT. VTrans Project Manager during the final 
two years of construction of these two projects. The projects 
consisted of full-depth reconstruction and widening of the 
most heavily traveled portion of US Route 7. The projects 
included multiple signalized intersections, installation of a 
raised median, drainage and stormwater management, utility 
relocation, bicycle and pedestrian facilities, and landscaping.

Main Street (US Route 2) in Danville Village. VTrans 
Project Manager during final design, Act 250, stormwater 
permitting, right of way acquisition and construction of 
this village revitalization highway project. The project 
reconstructed Main Street in context with its Village 
surroundings. The project involved full depth construction 
of a narrowed roadway and the addition of curb, sidewalk, 
street lighting, and street trees throughout. It also included a 
new signalized intersection, a new closed drainage system, 
stormwater treatment and detention facilities, replacement 
of existing underground utilities (water and sewer) and 
undergrounding of existing aerial utilities (power, phone, 
cable TV, data). The project also included the elimination 
of a spur of town highway, creating a larger and improved 
village green. One very unique aspect of the project was 
the involvement of the Vermont Arts Council and the 
incorporation of locally crafted granite artwork on the village 
green and throughout the project area.

Tropical Storm Irene Recovery Route 107, Stockbridge 
and Bethel, VT. VTrans Project Manager for the design-
build recovery effort after Tropical Storm Irene. Provided 
concurrent design and construction for more than a dozen 
distinct damage areas along this 10-mile corridor, primarily 
consisting of streambank, slope, channel and culvert failures 
that resulted in significant roadway damage, the largest being 
the total loss of approximately 2,000 feet of roadway and its 
underlying embankment.
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David Conger, PE Years of Experience: 28 
Municipal Project Manager Years with D&K: 9

Education: B.S., Civil Engineering, University of Vermont, 1992

Registrations: Professional Engineer: VT 7689

Church Street Marketplace, Burlington, VT. Project 
Manager assisting the Marketplace, CCRPC, and City DPW 
to evaluate conditions along one of the premier outdoor 
pedestrian malls. Three primary task for this effort: 
topographic survey for two intersections and distressed area 
in front of City Hall, GIS site evaluation and mapping for 
maintenance items, and capital planning development for 
major, minor, and deferred maintenance items.

Construction Phase Services, US Route 7 Segment 
6, Brandon, VT. Manager of Construction Phase Services 
for full-time construction administration and observation 
for a $20M roadway improvement project in the heart of 
downtown Brandon. The project includes reconstruction of 
more than a mile-long section of US 7 roadway, all associated 
intersections and two parks. D&K is providing four full-time 
construction inspectors to support the improvements. The 
project was developed through the Municipal Assistance 
Bureau (MAB) of VTrans. 

Knight Lane Sidewalk, Williston, VT. Project Manager for 
the design and construction phase services for over 242 LF 
of sidewalk in a highly commercial area. The new 5-ft-wide 
concrete sidewalk is being designed to match the existing 
connecting sidewalk while considering the existing roadside 
drainage swale and bordering stormwater detention basin. 
The design accommodates steep side slopes on either 
side of the walkway. This project includes survey, right of 
way, conceptual through final plans, bidding assistance, 
environmental resource impacts, and cultural resource review. 
This ongoing municipally managed project is being developed 
through the VTrans MAB Section. 

Master Service Agreement, Mendon, VT. Project 
Manager assisting the Town of Mendon during recovery 
efforts following Tropical Storm Irene. Under a Master Service 
Agreement, provided FEMA coordination for submission of 
grant applications for six damaged roadway, bridge, and 
culvert projects.

Neshobe River Overflow Culvert, Brandon, VT. Project 
Manager for design of an overflow culvert to mitigate 
flooding of US Route 7 in downtown Brandon under a Hazard 
Grant Mitigation Program (HGMP) grant. Significant storm 
events caused overtopping of the roadway by the Neshobe 
River. A preliminary feasibility study was advanced with 
updated hydraulics and inlet control details to provide a 

three-sided precast structure that prevents flooding at the 
100-year design event. The design integrated hydraulic 
requirements with a tight urban site to develop a geometry 
and construction details protecting adjacent structures 
and utilities while limiting ledge removal and property 
acquisition. The project fast-tracked permitting, design, 
and grant modifications to initiate construction in advance 
of impending highway work in the Town. Construction 
management services were continued for submittal and field 
condition reviews and near full-time construction inspection 
services. Kept client and public apprised of project status 
through daily logs, materials measurement, pay requisition 
review and biweekly contractor meetings.

Burlington Town Center, Burlington, VT. Project 
Manager assisting City Economic Development Office and 
Department of Public Works to evaluate $28 million worth 
of public infrastructure improvements associated with the 
redevelopment of a major urban mall. Initial tasks involved 
the review of concepts and construction estimates by the 
developer. Second tasks were to independently vet the 
concepts and develop feasible construction cost estimates for 
necessary work to meet the desired streetscape and utility 
improvements. Final evaluation provided CEDO and the City 
with a basis and assumptions for what could be accomplished 
with available funding leading to a successful ballot measure.

Gentes Road Bridge, Town of Essex, VT. Civil Engineer 
for the investigation and rehabilitation of deteriorated deck 
and concrete abutments at Bridge No. 20, Gentes Road over 
New England Central Railroad off Route 2A. The abutments 
were originally constructed in 1910 and were deteriorating 
due to seasonal freeze thaw cycles. Remedial work consisted 
of deteriorated concrete removal, new concrete facing, 
new backwalls and water diversion at bridge seats. Project 
tasks included field investigation, conceptual design, and 
final design.

FRP Implementation, Sydney Drive, Essex, VT. Project 
Manager for conversion of an open stormwater retention pond 
to a subsurface manifold piping and stone retention facility 
with an underlying treatment media developed by University 
of New Hampshire Stormwater Center faculty. The project 
is an implementation of the Indian Brook Flow Restoration 
Plan and a pilot treatment study in preparation of future Lake 
Champlain Phosphorus TMDL requirements. 
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Rich Tetreault, PE Years of Experience: 36 
Municipal Project Manager Years with D&K: 1

Education: B.S., Civil Engineering, University of Vermont, 1985

Registrations: Professional Engineer: VT 5707, NH 15693, ME 15618 
NHDOT LPA Certification: 2160

Deputy Secretary and Chief Engineer, Vermont Agency 
of Transportation. Served as the VTrans executive staff 
member overseeing the agency. Responsible for oversight 
of the highway division and managed the agency’s use of 
the design-build contracting method on over a half-dozen 
large bridge projects. Served as one of two members of the 
VTrans Unified Command during Vermont’s response to 
Tropical Storm Irene. Rich’s leadership at the Agency led to a 
significant reduction in Vermont’s percentage of structurally 
deficient bridges on interstate and state highways by 
using innovative programs such as the Accelerated Bridge 
Construction method. 

Bridge Inspection Team Leader and Chief Bridge 
Inspector, VTrans. Managed the NBIS program and the 
statewide maintenance bridge program at VTrans and 
performed Rail Bridge Inspections for the agency. Responsible 
to inspect, report on, and develop emergency repairs for 
hundreds of local and state bridges across Vermont working 
hand in hand with bridge owners. 

Public Assistance Officer, VTrans, Statewide. Served as 
Vermont’s State Public Assistance Officer under a four-year 
Presidential emergency declaration administering the FEMA 
Public Assistance disaster relief program. This work provided 
direct service to hundreds of municipalities across Vermont to 
ensure that federal disaster response and recovery funds were 
fully realized.

Corridor Studies, Project Management, and Public 
Information Officer, VTrans, Essex, Bennington, 
Colchester. Project Manager on highway corridor studies 
focusing on solutions for safe and efficient mobility for all 
users along Susie Wilson Road in Essex as well the intersection 
of VT67A and Silk Road in Bennington. Also served as Project 
Manager on multiple projects providing Public Information 
Services to include the Diverging Diamond Interchange and 
the I89 Bridge Bundle in Colchester.

NH 12A Bridge over NH Railroad, Lebanon, NH. 
Principal/QA Manager for the evaluation of a consulting 
firm’s design of a precast concrete arch carrying NH 12A over 
a railroad. D&K’s study concluded a smaller precast concrete 
arch or a conventional steel stringer and concrete deck bridge, 
on alignment would result in significant construction cost 
savings to NHDOT and the City and D&K proceeded to provide 
design services. Responsible for oversight of firm services and 
quality assurance.

Lahaye Drive Pathway, Lebanon, NH. Principal/QA 
Manager for survey, design, and permitting of an approximate 
1000-ft section of multi-use path adjacent to the heavily-used 
Lahaye Drive. Lahaye Drive connects Mount Support Road to 
NH 120 and provides access to Dartmouth-Hitchcock Medical 
Center. At the Mount Support intersection, TAP-Funded 
improvements will connect to the existing bike and pedestrian 
facilities with alterations to traffic signals. Responsible for 
oversight of firm services and quality assurance.

West Main Street Sidewalks, Hillsborough, NH. 
Principal/QA Manager for study, design, permitting assistance, 
and construction phase services for a Transportation 
Alternatives Program project for the construction of 
approximately 0.8 mi of sidewalk and appurtenant pedestrian 
infrastructure. The project includes the design of ADA-
compliant sidewalk, locating and designing crosswalks 
(including ADA tip-downs), and signage. Responsible for 
oversight of firm services and quality assurance. 

NH 130, Sidewalk and Pedestrian Bridges, 
Brookline, NH. Principal/QA Manager for study, design, 
permitting assistance, and construction phase services 
for a Transportation Alternatives Program project for the 
construction of approximately 0.5 mi of sidewalk and 
appurtenant pedestrian infrastructure. The project also 
includes installation of two 70-ft-span prefabricated truss 
bridges. Responsible for oversight of firm services and 
quality assurance. 
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Chris Lathrop, PE Years of Experience: 25 
Municipal Project Manager Years with D&K: 14

Education: B.S., Civil Engineering, Norwich University, 1995 
A.S., Civil Engineering, Vermont Technical College, 1992

Registrations: Profesisional Engineer: VT 8769, NH 10682

Roadway Reconstruction and Multimodal Facilities, 
South Hero, VT. Municipal Project Manager for a project that 
reconstructedd two miles of roadway and reconfigure the road 
to accommodate bike lanes. Specific responsibilities included 
advising the Town regarding the MAB Project Development 
Process, preparing a request for proposals, soliciting 
engineering proposals for design of the project, reviewing the 
engineering consultant’s progress as the design developed, 
acting on behalf of the Town for right of way negotiations, and 
facilitating public meetings and discussions.

Great Streets BTV, Burlington, VT. Senior Transportation 
Engineer for the design implementation of reenvisioned 
downtown Burlington into a vibrant, walkable, and 
sustainable urban center. Efforts are focused twofold. 
The first is in assisting and vetting team design standards 
being established for the downtown core. The second is the 
development of design documents to meet these goals with 
the reconstruction of two blocks of Main Street and City Hall 
Park. Responsible for quality assurance reviews of deliverables 
and quantity guidance.

Road Improvements, Route 140, Middletown 
Springs, VT. Project Manager/Senior Highway Engineer 
for a 2,000-ft-long roadway improvement project along 
Vermont Route 140. This stretch of road was experiencing 
side slope erosion, inadequate drainage, and an inordinate 
amount of maintenance problems. Project elements included 
reclaim and paving roadway, slope stabilization, profile and 
superelevation modifications, and drainage improvements. 
Responsible for plan development, typical sections, culvert 
and cut-slope recommendations, and engineering services 
during construction.

Sidewalk Design, Route 116, Safe Routes to School 
Program, VTrans, Hinesburg, VT. Project Manager 
responsible for the preliminary and final design of a 5-ft-wide 
concrete sidewalk along Route 116. The sidewalk includes a 
5-ft green strip beginning at the Hinesburg Elementary School 
and extends 950 ft along the west side of Hinesburg Road to 
Charlotte Road. The project included ROW acquisition, utility 
relocation, crosswalks, pedestrian ramps, concrete curbing, 
drainage improvements, environmental permitting, erosion 
control narrative, and parking and driveway improvements.

Sidewalk Design, Mt. Philo Road, Shelburne, VT. Project 
Manager responsible for the preliminary and final design of a 
5-ft-wide concrete sidewalk. The sidewalk, which includes a 
5-ft green strip, begins at Wild Ginger Road and extends 2,500 
ft along the east side of Mount Philo Road to Falls Brook Road. 
The project included crosswalks, pedestrian ramps, concrete 
curbing, drainage improvements, environmental permitting, 
erosion control narrative, and utility relocation coordination. 
The project followed the VTrans MAB process.

Colchester Ave Sidepath, City of Burlington, VT. 
Project Manager for reconstruction and widening of 2100’ 
of sidepath. Coordinated with City of Burlington and VTrans, 
utility relocation coordination, ROW plans and overall 
technical design of the project. The project also consists of 
reconstructing pedestrian ramps for ADA compliance. The 
project follows the VTrans MAB process.
 
Webster Road Bicycle and Pedestrian Path, Shelburne, 
VT. Project Manager for conceptual and final design for 
1.1-mile-long bicycle and pedestrian path along Webster 
Road in Shelburne. The project extends the path from the 
entrance of the Boulder Hill Development at Boulder Hill 
Drive, to the west along the north side of Webster Road, to 
its intersection with Route 7. The project followed the VTrans 
MAB process.
 
Three Rivers Transportation Pathway, St. Johnsbury, 
VT. Senior Engineer for engineering services for a new 1.1-
mile transportation path that included design upgrades to 
the WACR-CRD rail line/Bay Street grade crossing. The project 
included the retrofitting of a former rail bridge for pedestrian 
traffic. Responsible to oversee design of pathway alignment 
and alignment of rail crossing and evaluating alternatives 
to minimize impacts to adjacent roadways and properties, 
while meeting VTrans bike and pedestrian criteria. The project 
followed the VTrans MAB process.

Roadway and Safety Engineering Services Retainer 
Contract, VTrans, Statewide, VT. Project Manager 
for on-call retainer contract with the Vermont Agency of 
Transportation to assist with the development of roadway, 
intersection, and other safety related transportation projects 
throughout the State.
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Brian Breslend, PE Years of Experience: 13 
Municipal Project Manager Years with D&K: 12

Education: B.S., Civil Engineering, University of Vermont, 2007

Registrations: Professional Engineer: VT 79076, NH 15117, ME 14272

Bethel Mountain Road Slope Stabilization, Rochester, 
VT. Project Manager and Manager of Construction Phase 
Services for the evaluation, survey, permitting and final 
design of a 2,800-LF emergency roadway repair project. The 
project implemented long-term repairs to sections of an 
embankment that failed during a heavy spring rainfall and 
snowmelt event that closed the road. Improvements included 
upgraded drainage systems and structures, slope repair, and 
roadway reconstruction and minor realignment. The road is 
a valuable mountain connector road between VT 100 and 
VT 12 that required rapid reopening and stabilization of the 
roadway, which dictated a significantly compressed schedule. 
The project was managed by the Town of Rochester and 
received FHWA-ER funding. Led day-to-day development 
of D&K’s services, provided senior level engineering, and 
coordinated with the client and state and federal regulators

US 2 Pedestrian Improvements, East Montpelier, VT. 
Project Manager for design of pedestrian enhancements as 
recommended in the Town’s Scoping Study, also prepared by 
D&K. Approximately 2,000 ft long, the project includes the 
design of sidewalk and crosswalk improvements, relocation of 
a water line and hydrant, consolidation of driveway openings, 
property owner coordination to understand and mitigate 
concerns, and extensive VTrans coordination due to location 
along a state highway. The project is largely being funded 
through a federal and administered through the VTrans 
Municipal Assistance Bureau (MAB).

Sidewalks and Pedestrian Improvements, Fairfield, 
VT. Project Manager for design and of sidewalks, streetscape 
enhancements, and other pedestrian facilities in the core of 
the village. Improvements address unsafe conditions that 
include minimal pedestrian facilities, ill-defined parking 
lots, and wide unmarked roadways with narrow shoulders. 
Responsible for management of scheduling and budgeting 
of firm resources; coordination of VT Construction General, 
VT ANR Wetlands, and VTrans 11/11 permits; and design 
of horizontal and vertical alignments. This project receives 
federal, state, and municipal funding and is administered by 
the VTrans Municipal Assistance Bureau.

Warners Corner Sidewalk Project, Colchester, VT. Project 
Engineer for design and construction phase services for 4,725 
lf of new sidewalks along portions of the four roadways 
intersecting at Warners Corner. Scope included survey, right-
of-way documentation, conceptual plans, utility relocations, 
preliminary and final plans, landscaping, cost estimates, and 
permitting. The project was a municipally managed project 
developed through the VTrans LTF Section. Responsibilities 
included preparation of final plans, review and drafting of 
the storm drain network (catch basins, culverts, and pipes), 
right-of-way plan preparation, and preparation of quantity 
and cost estimates.

Crescent Connector Road, Essex Junction, VT. 
Transportation Engineer for $6.5 million FHWA-funded 
Crescent Connector roadway, an 1,800 LF bypass around the 
Five Corners intersection. The project included coordination of 
five traffic signals and five railroad crossings. Responsible for 
redesign review and finalizing details. The project follows the 
VTrans MAB process.

Roadway and Safety Engineering Contract, VTrans, 
Statewide, VT. Project Manager for on-call contract to assist 
with the development of roadway, intersection, and other 
safety-related transportation projects.

Montpelier-Berlin Shared Use Pathway, Montpelier, VT. 
Design Engineer for Project Development of 3.8-mile-long, 
10-ft-wide shared use pathway. Responsible for development 
of right of way and final design drawings. The project followed 
the VTrans MAB process.

Brandon STP 2033(27), Carver Street Crossing, VTrans 
Rail, Brandon, VT. Project Manager/Senior Engineer to 
perform a safety evaluation of a track crossing to evaluate 
the vehicle speed limits and a skewed crossing. Determined 
horizontal geometry in relation to the track. Designed a new 
crossing layout including gates, signals, signal cabinet, and an 
active warning system. Prepared roadway vertical geometry 
improvements, drainage improvements, and intersection 
pavement markings. 
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Jonathan Ashley, PE Years of Experience: 27 
Municipal Project Manager Years with D&K: 5

Education: B.S. Environmental Engineering, Rensselaer Polytechnic Institute, 
1992; M.S. Course, Advanced Hydrology, Kansas State University, 2001; M.S. Course, 
Physical and Chemical Hydrogeology, University of Massachusetts, Lowell, 1996; M.S. 
Courses, Wastewater Treatment and Engineering; Open Channel Hydraulics, University 
of New Haven, Connecticut, 1994-95

Registrations/Certifications: Professional Engineer: VT 7350, NH 9709, 
NY 79818; Certified Vermont Class 2 Public Water System Operator; 40-hour OSHA 
HAZWOPER Course; 8-hour OSHA HAZWOPER Course; Firefighter I Certification

Basin Harbor Road Culvert Replacement, MPM 
Services, Bridport, VT. Municipal Project Manager for the 
replacement of a deteriorating corrugated metal pipe culvert 
that carries the West Branch of the Dead Creek and drains 
to Otter Creek. The culvert is to be replaced with a precast 
concrete box culvert. Responsibilities included managing the 
selection of the consultant and the design process through 
all phases. Assisted the Town and design engineer with 
strategies to streamline the project schedule to allow the 
culvert replacement to be constructed prior to upcoming 
planned utility poles relocation in this area. Responsibilities 
also include supporting the Town through the selection of 
the contractor and construction of the replacement culvert. 
The project is being developed in accordance with the VTrans 
Municipal Assistance Bureau process.

Salt Shed, MPM Services, Vergennes, VT. Municipal 
Project Manager for the study through bid phase engineering 
services for a new City salt storage structure. 

Beaver Pond Shared Use Path Project, MPM Services, 
Proctor, VT. Co-Municipal Project Manager (MPM) to 
assist the Town with the design phase of the shared use 
path project.

Salt Shed, Proctor, VT. Project Manager for the study 
through bid phase engineering services for a new Town salt 
storage structure. The Town had predetermined preference for 
a pre-engineered building. Evaluated foundation alternatives. 
Coordinated with the Town to compare structure and vendor 
alternatives and select the preferred structure. 

Enosburg Salt and Sand Shed, Enosburg, VT. Senior 
Civil Engineer responsible for leading conceptual design and 
permitting to construct a new municipal salt and sand shed 
at the Town Highway Garage on VT Route 108. Developed 
structure alternatives to accommodate the 5,000 yards of sand 
and 225 tons of salt that the Town uses annually. Services 
included assessment of structure alternatives and assessment 
of natural resources features, including wetlands, floodways, 

and cultural resources for NEPA approval. The project follows 
the VTrans MAB process.

Salisbury Village Lighting and Sidewalk Study, ACRPC, 
Salisbury, VT. Project Manager in-responsible-charge of 
D&K’s evaluation and planning services. Served as primary 
contact for Town. Evaluated existing conditions of safety and 
accessibility for pedestrians, presenting multiple alternatives 
for walkways and lighting options for the village center.

US Route 7 Segment 6 Construction Inspection, 
Brandon, VT. Senior Environmental Engineer for a 
supplementary site investigation to precharacterize petroleum 
contamination associated with three known and two former 
hazardous waste sites in the vicinity of a $20M roadway and 
underground infrastructure reconstruction project through the 
heart of downtown Brandon. The road reconstruction project 
is largely being funded through a federal and administered 
through the VTrans Municipal Assistance Bureau. 

Bethel Mountain Road Slope Stabilization, Rochester, 
VT. Project Director for evaluation, survey, permitting and 
final design for a 2,800-LF emergency roadway repair project. 
The project was managed by the Town of Rochester and 
receives FHWA-ER funding. Responsible for providing quality 
assurance review, firm resource scheduling and budgeting 
oversight, geotechnical subconsultant coordination, and 
client coordination. 

Creek Road Streetscape Planning, Design, and 
Reconstruction, Addison County Transit Resources, 
Middlebury, VT. Senior Project Manager for Town road 
reconstruction design, drainage improvements, high school 
athletic fields and facilities, Addison County Transit Resources 
(ACTR) headquarters planning, and sidewalk projects on Creek 
Road with various funding sources including VTrans Local 
Transportation Fund (LTF); town, school, and boosters; and 
Federal Highway Administration (FHWA). 
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Jenny Austin, PE Years of Experience: 19 
Municipal Project Manager Years with D&K: 7

Education: B.S., Civil Engineering, University of Vermont, 1999 

Registrations: Professional Engineer: VT 8551

Beaver Pond Shared Use Path Project, MPM Services, 
Proctor, VT. Municipal Project Manager (MPM) to assist the 
Town with the design phase of the shared use path project. 
Responsibilities include preparation of a design engineering 
services RFP, served on the selection committee meeting, 
coordinated meetings with the Path Committee including 
engaging Doodle Polls for collecting input from meeting 
attendees and attended meetings; review of design engineers’ 
invoices; and has been a project liaison between VTrans and 
the design engineer.

Bicycle and Pedestrian Scoping Study, Weston, VT. 
Project Manager for a study to evaluate opportunities 
to improve the streetscape and encourage walking and 
cycling within the village’s Route 100 corridor. The project 
receives funds administered by the VTrans Municipal 
Assistance Bureau.

Planning Study for the Intersection of States Prison 
Hollow Road and Monkton Ridge Road, ACRPC, 
Monkton, VT. Project Manager assisting with the planning 
study and conceptual plans for improvements to the States 
Prison Hollow Road and Monkton Ridge Road intersection. 
This project follows the VTrans MAB process. Project 
responsibilities include attending committee meetings, 
reviewing and evaluating the intersection, preparation of 
conceptual plans, and general project management tasks. 
The project goal will be to have a conceptual design for this 
intersection, which includes straightening the States Prison 
Hollow Road approach of the intersection, associated grading 
needed to tie into existing conditions, and the adjacent side 
street, and other incidentals for the project.

US 2/Oak Hill Road/North Williston Road Scoping 
Study, Williston, VT. Provided development of scoping study 
for the CCRPC at an intersection which is known to be a high 
crash location. Alternatives developed included signalization 
of the intersection and a new roundabout. Project tasks 
include assessment of existing conditions, alternatives 
investigation, development of alternatives in AutoCAD, 
preparation of the scoping report, and assistance with the 
selection of a preferred alternative.

East Darling Hill Road Bicycle and Pedestrian Scoping 
Study, Town of Burke, VT. Project Engineer for a scoping 
study to develop alternatives to make East Darling Hill Road 
more bicycle and pedestrian-friendly. The study developed 
and evaluated various alternatives including variations of bike 
lanes and sharrow markings and two different multi-use path 
options. Responsibilities included review of development 
and evaluation of alternatives, evaluation matrix preparation, 
attending and presenting at local meetings, and preparation 
of the Scoping Study report. 

Barre-Montpelier Road Diet, VTrans, Berlin, VT. 
Project Engineer on a pilot project for VTrans to support 
the monitoring and performance evaluation of the Barre-
Montpelier Road Diet project. Responsible for public outreach 
process and reviewing summarizing hundreds of survey 
responses, development of a Road Diet Evaluation Matrix with 
scoring criteria, preparation of a Road Diet Assessment Report, 
traffic analyses, before and after evaluations, and project 
management coordination with VTrans. This project was 
featured in FHWA’s Innovator newsletter.

US 7 Segment 6 Reconstruction Project Local Project 
Management Services, Brandon, VT. Assisted with all 
aspects of the Local Project Manager role overseeing a 1.2-
mile roadway reconstruction project. Responsibilities included 
being a liaison between the design engineer, municipality, 
and VTrans; attended and prepared notes at public meetings; 
review of plans; assist the Town through the right of way 
phase, including assistance with waiver valuation forms; 
compiling, reviewing, and submitting invoices to VTrans from 
the engineering consultant and subconsultants for project 
design; and performed other general project management 
LPM tasks including project coordination, scheduling 
meetings, providing design-related information to new Town 
staff, and other necessary tasks.

Springfield Schools Consolidation Traffic Study, 
Springfield, VT. Conducted traffic impact study to analyze 
traffic impacts of school consolidation. Tasks included trip 
generation, capacity analyses, queuing analyses, evaluation 
of safety concerns, evaluation of existing pedestrian 
facilities, recommendations for lessening traffic impacts 
at five intersections, and summarizing these into a report. 
Conducted all aspects of this project including attendance and 
participation in public meetings and the Act 250 hearing.




