



State of Vermont
Contract Administration
Barre City Place
219 North Main Street, Suite 105
Barre VT 05641
<http://vtrans.vermont.gov>

Agency of Transportation
Finance & Administration
[phone] 802-622-1285

June 10th, 2024
To: Bidders
Re: Springfield IM091-1(83) CM/GC_ Question and Answer

Bidders,

Please be advised of the following questions that were received during the Question period of the Springfield IM091-1(83) CM/GC Request for Proposal (RFP) that ended 6/5/2024. The Vermont Agency of Transportation (VTrans) has provided the following response to those questions and are outlined in blue below.

1. As part of 5.1.3.d Traffic Management Plan and the Pre-Construction Phase Services in general, what is the expected level of involvement for the Work Zone Traffic Engineer? Will they be required to prepare WZTC plans, details, etc.; or rather aid the Contractor in reviewing and suggesting modifications as part of the collaborative design process?
 - a. The Design Team will be responsible for the design of the interstate median crossovers and corresponding traffic control device and signing layout, and the Contractor will be responsible for review and input on these layouts.
 - b. The Contractor will be responsible for construction phasing and traffic control along Route 5 under Bridges 28N&S, with review, comment, and plan set incorporation by the Design Team.
 - i. While contractor submitted traffic control plans will ultimately be submitted and approved during the construction phase, the Contractor will need to provide sufficient information during the design phase for collaborative discussions on construction phasing, scheduling, and estimating.

Angie Farrington

DocuSigned by:
A handwritten signature in cursive script that reads "Angie Farrington".
E9E5BB99F6154E7...

Contract Specialist IV
Contract Administration Section/ Construction Contracting Unit
Finance & Administration Division
Vermont Agency of Transportation
[219 North Main Street, Barre, VT 05641](http://219NorthMainStreetBarreVT05641)