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FY17 Vermont Better Roads Grant Application 
 

Please complete this page ONCE and return with your Grant Category Application(s) 

Town/Organization: ________________________ Contact Person(s):_____________________ 

Address: ______________________________________________________________________ 
Street Address    Town   Zip 

Email: ____________________________     Phone: (        ) ______ - ___________ 

DUNS #: ___________________     Fiscal Year End Month (MM):________   

Accounting System:         Automated          Manual         Combination 

 

Please use the suggested documentation checklist below to ensure that all of the relevant items 

regarding your application have been included. 

 Grant application cover sheet (Only submit one) 

 Grant application form (One per category/project) 

 Itemized Cost estimate for labor, equipment, and materials (see enclosed Cost Estimate 
Worksheet).  If applicable, please break down funding by source (i.e. different grant sources) 

 Project Location Map (please show location of affected water) 

 Sketch of proposed erosion control measures or other management practices, including 
distances in feet 
            Also show approximate location of town/other right-of-way and/or 
            property lines 

 Photo(s) of the project area 

 Letters of Support (RPC, VTrans District Technical Staff, ANR Rivers and Streams Engineers, etc.) 

 If Category C River/Road Conflict or Category D River/Stream Structure or Culvert, you must 
attach ANR/ACOE consultation 
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Vermont Better Roads Grant Program Application 
Please complete one application per category and/or project you are applying for.  You may make copies of 

the application for multiple applications per category and/or multiple categories. 

Please check the Category you are applying for: 

 B. Correction of a Road Related Erosion Problem and/or Stormwater Mitigation Retrofit for both 

gravel and paved roads 

 C. Correction of a Stream Bank or Slope Related Problem 

 D. Structure/culvert upgrades 

Town/Organization: _______________________________________________________________ 

Project Name: _________________________________________________________________________ 

Road Name: _________________________________TH #:________ Structure # (if applicable):________ 

Road Type: Paved  or  Unpaved    (circle one) Curbed  or  Uncurbed    (circle one) 

Class 1     Class 2     Class 3     Class 4    (circle one) 

Watershed: ___________________________________________________________________________ 

Please provide a thorough description of the problem (ex. Roadway has steep slope with no ditch which is 

causing roadway erosion): 

Description of Project and how you plan to complete the work (ex. Stone line 500’ of ditch by reshaping 

ditch and stone lining, working from the top of the project down to the bottom):    

Expected Effects (+ & -) on water quality (ex. Erosion will be eliminated by placing the stone ditch):    
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Distance from end of project to nearest water (stream, lake, or stormwater system that outlets directly to 

water).  Please circle one:   0-50’  50-250’  250’+

Progress to Date: 

_____________________________________________________________________________________ 

Is there an emergency reason this project must be completed quickly?  If yes, please explain:   

Has this project been identified through a municipal road inventory, capital budget plan, tactical basin plan, 

culvert inventory, or other management plan?  If yes, please list which. 

Yes: _______________________________________________ No 

Please list any professionals you may have contacted for assistance with this project (ANR River 

Management Engineer, Army Corps of Engineers, VTrans District Technical staff, Basin Planner etc.):    

Is the project located in the town “Right of Way?” Yes, No, Both (if “Both” please explain further).    

Will the town road crew complete this work? Yes, No, Some (if “some” please explain further).  





Cost Estimate Worksheet

Town and Road Name: Reading ‐ Town Hill Road Project Name: Town Hill Road Ditch

Labor Rate # Hours Total (Rate x Hours)

Contractor Labor $50.00 35 $1,750.00

MATCH ‐ Town Labor $34.00 91 $3,094.00

$0.00

$0.00

$0.00

$0.00

Labor Total $4,844.00

Equipment Rate # Hours Total (Rate x Hours)

Contractor Rubber Tired Excavator $165.00 50 $8,250.00

Contractor Dump Truck $90.00 70 $6,300.00

Contractor Compaction Equipment $75.00 6 $450.00

MATCH ‐ Town Grader $91.00 16 $1,456.00

MATCH ‐ Town Loader $51.77 8 $414.16

MATCH ‐ Town Dump Truck $43.70 32 $1,398.40

MATCH ‐ Town Dump Truck $35.00 35 $1,225.00

Equipment Total $19,493.56

Materials Rate Amount Total (Rate x Amount)

Silt fence $100.00 3 $300.00

Stabilization fabric $1.50 900 $1,350.00

Gravel $15.00 160 $2,400.00

Rip‐rap $22.00 450 $9,900.00

Seed and mulch $400.00

MATCH ‐ Town Gravel $11.50 100 $1,150.00

$0.00

$0.00

$0.00

Materials Total $15,500.00

Miscellaneous Rate Amount Total (Rate x Amount)

$0.00

$0.00

$0.00

Miscellaneous Total $0.00

PROJECT TOTAL $39,837.56

Total Grant Funds Requested (Maximum award) $20,000.00

In‐Kind Match $7,587.56

Remaining balance after in‐kind match ‐ Cash Match $12,250.00
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Site Location Map
Town Hill Road Ditch Project (Phase 1)
Town of Reading
Better Roads Application - April 2016

VT State Plane Meters, NAD 83
Map for planning purposes only.
Not for regulatory interpretation.
Map drawn March 31, 2016
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Photographs 
Town Hill Road Ditch Project – 

Reading 
Better Roads Application 2016 

 
Top: Stream and culvert flowing into site.  
This water level is typical year round and 
increases dramatically in the smallest of rain 
storms. 
 
Bottom: Roadway just above where the 
project will start 
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Top: Existing 
ditch where the 
ditch 
improvements 
would start.  
Photographer is 
standing at the 
site where the 
“Town Hill Road 
Culverts project” 
would start. 
 
Bottom: Gullying 
on ditches 
further downhill 
from culvert site 
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Top left and right: Gullying begins along road 
Bottom: Place where ditch turns out to the right into forest.  In high water flow water also flows along roadway 

which turns 
to the left 
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Top Left: Red circle is where the turn out begins 
 
Top Right: Turn out which heads into the woods 
 
Bottom: Water from the road stopping in the 
woodlands   
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Top and 
Bottom: 
Examples of 
how the road 
washes out 
after major 
storms.  This 
road section 
was 
completely 
washed out 
in heavy rains 
in 2009 and 
2011, and 
some 
portions in 
2012 and 
2014. 
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READING, VERMONT                         

TOWN AND SCHOOL DISTRICT 

2015 ANNUAL REPORT 

For the fiscal year ending June 30, 2015 

Town Meeting February 27th, 2016   
@ 9:30 AM 

At the Reading Elementary School 
Woodstock Union High School Budget Vote  

Tuesday, March 1st, 10:00 AM—7:00 PM 

At Reading Town Hall 
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Town of Reading Proposed Budget    Continued from page 16 

Continued  

 

   Budget   Actual   Budget   Actual   Budget  

   FY 2015   FY 2015   FY 2016  12/31/2015  FY 2017  

300 EQUIPMENT USE      
301 Grader-1986 Deere  $       7,000.00   $            5,687.23   $       4,800.00   $                214.80   $            4,000.00  

302 Loader-2010 Kawasaki  $       5,000.00   $          10,602.81   $       5,000.00   $             3,272.15   $            5,000.00  

303 Truck #1-2014 International  $       6,800.00   $            6,412.53   $       7,000.00   $             5,034.80   $            6,400.00  

304 Truck #2-2010 International  $       7,100.00   $          20,316.14   $       6,000.00   $             3,926.49   $            7,100.00  

305 Truck #3-2014 Ford/2006 Chevy  $       6,400.00   $            2,518.39   $       3,600.00   $                897.78   $            4,300.00  

306 Snowplows  $       4,100.00   $            3,051.61   $       4,100.00   $             4,089.35   $            4,000.00  

307 Sanders  $       4,200.00   $            2,322.47   $       3,500.00   $             2,987.75   $            3,000.00  

308 Saws  $           400.00   $                182.16   $           400.00   $                134.87   $                400.00  

309 York Rake  $       1,300.00   $                852.33   $       1,200.00   $                191.52   $            1,200.00  

310 Radio Repairs  $       1,000.00   $                918.75   $       1,000.00   $                           -     $                800.00  

311 Misc. Supplies  $       3,500.00   $            3,451.69   $       3,500.00   $             1,638.99   $            3,500.00  

312 Diesel Fuel  $     40,000.00   $          33,105.56   $     40,000.00   $             7,983.99   $          25,000.00  

313 Oil & Lube  $       1,500.00   $                585.00   $       1,500.00   $                667.85   $            1,500.00  

314 Shop Tools  $       2,500.00   $            2,498.52   $       2,500.00   $             2,500.00   $                500.00  

315 Equipment Insurance  $       5,550.00   $            3,516.00   $       4,000.00   $             3,673.00   $            4,000.00  

316 TOTAL EQUIPMENT USE  $     96,350.00   $          96,021.19   $     88,100.00   $          37,213.34   $          70,700.00  

       
320 GENERAL MAINTENANCE      

321 Class 2-Labor  $     12,000.00   $            8,245.35   $     12,000.00   $             4,519.50   $          12,000.00  

322 Class 2-Contract.Labor  $                      -     $                           -     $                      -     $                           -     $                           -    

323 Class 2-Materials  $       5,000.00   $            5,000.00   $       7,000.00   $             3,059.00   $            7,000.00  

324 Class 3-Labor  $     35,000.00   $          37,921.60   $     35,000.00   $          24,004.55   $          35,000.00  

325 Class 3-Contract.Labor  $                      -     $            9,796.10   $     36,000.00   $                640.00   $          15,000.00  

326 Class 3-Materials  $     32,000.00   $          43,292.90   $     32,000.00   $          20,549.20   $          32,000.00  

327 Class 4-Labor  $       1,000.00   $                271.00   $       1,000.00   $                           -     $            1,000.00  

328 Class 4-Contract. Labor  $                      -     $                           -     $                      -     $                           -     $                           -    

329 Class 4-Materials  $           500.00   $                500.00   $           500.00   $                           -     $                500.00  

330 Equipment Rental  $     10,000.00   $          13,148.00   $     12,500.00   $          10,525.00   $          12,000.00  

331 TOTAL GENERAL MAINTENANCE  $     95,500.00   $       118,174.95   $  136,000.00   $          63,297.25   $       114,500.00  

       
340 WINTER MAINTENANCE      

341 Class 2-Winter Labor  $     12,000.00   $          11,976.15   $     12,000.00   $             1,772.76   $          12,000.00  

342 Class 2-Winter Cont.Labor  $                      -     $                           -     $                      -     $                           -     $                           -    

343 Class 3-Winter Labor  $     25,000.00   $          38,474.68   $     30,000.00   $             7,808.45   $          30,000.00  

344 Class 3-Winter Cont.Labor  $       3,500.00   $            6,970.00   $       3,500.00   $                           -     $            5,000.00  

345 Elementary School Winter  $       1,000.00   $                491.50   $       1,000.00   $                   38.00   $            1,000.00  

346 Fire Department - Winter  $       1,000.00   $                222.00   $       1,000.00   $                   38.00   $            1,000.00  

347 Salt  $     24,000.00   $          26,730.32   $     24,000.00   $             7,528.49   $          24,000.00  

348 Sand  $     35,000.00   $          31,988.80   $     35,000.00   $          33,633.00   $          35,000.00  

349 TOTAL WINTER MAINTENANCE  $  101,500.00   $       116,853.45   $  106,500.00   $          50,818.70   $       108,000.00  

       
360 OTHER HIGHWAY      
361 Retreatment-Labor  $                      -     $                           -     $                      -     $                           -     $                           -    

362 Retreatment-Contract.Labor  $     25,000.00   $                           -     $     25,000.00   $                           -     $          35,000.00  

363 Retreatment Materials  $       1,000.00   $                           -     $       1,000.00   $                           -     $            1,000.00  

364 Dust Control Labor  $       1,200.00   $            1,073.90   $           500.00   $                237.70   $            1,200.00  

365 Dust Control-Materials  $       7,000.00   $            2,730.00   $       7,000.00   $                           -     $            5,800.00  

366 Bridges/Culverts-Labor  $       2,500.00   $                           -     $       2,500.00   $                115.05   $            2,500.00  

367 Bridges-Contract.Labor  $     20,000.00   $                           -     $     50,000.00   $                           -     $       550,000.00  

368 Bridges/Culverts-Materials  $       6,000.00   $            5,463.00   $       7,000.00   $             5,848.20   $            7,000.00  

369 Bridges/Culverts-misc  $                      -     $                           -     $                      -     $                           -     $                           -    

370 Road Signs  $       3,000.00   $                220.00   $       3,000.00   $                915.74   $            3,000.00  

371 TOTAL OTHER HIGHWAY  $     65,700.00   $            9,486.90   $     96,000.00   $             7,116.69   $       605,500.00  
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	Reading - Cover Form-08apr2016
	SignedWithAllAttachments-BBR Signed Grant For Ditch

	TownOrganization: Town of Reading
	Contact Persons: Robert Allen
	Address: PO Box 72, Reading, VT 05062
	Email: rallen@star-su.com
	Phone #: 802
	Phone #2: 296
	Phone #3: 1124
	DUNS: 042797035
	Fiscal Year End Month MM: 06
	Automated: On
	Manual: Off
	Combination: Off
	Check 1: Yes
	Check 2: Yes
	Check 3: Yes
	Check 4: Yes
	Check 5: Yes
	Check 6: Yes
	Check 7: Yes
	Check 8: Off
	Check Box6: Yes
	Check Box7: Off
	Check Box8: Off
	D Structureculvert upgrades: Town of Reading
	TownOrganization_3: Town Hill Road Ditch (Phase 1)
	Project Name_2: Town Hill Road
	TH: 8
	Structure  if applicable: 
	Dropdown7: [Unpaved]
	Dropdown8: [Uncurbed]
	Dropdown9: [Class 3]
	Watershed: Mill Brook
	problem: Roadway has several cross culverts feeding water into one ditch.  The ditch cannot cope with the amount of water that flows in from the roadway and several streams (some are formally identified, others are not).  The road ditch currently flows straight into several streams causing water quality issues.  The ditch has been gullying, particularly since Tropical Storm Irene affected the area.  This section was completely washed out in heavy rains in 2009 and 2011, and some portions in 2012 and 2014.
	work: Stone line 1,122ft of ditch by reshaping the ditch and lining ditch with stone.  This project can occur before, in conjunction with, or after the "Town Hill Road Culverts" project.
	effects: The project will reduce road erosion by reshaping and lining an existing ditch with stone  to collect water rather than water travelling along the roadway and/or eroding the road edges.  The project will improve water quality as more water will travel through forest and vegetation before reaching a stream, rather than travelling along the road surface directly to the stream at the bottom of the hill.
	Dropdown10: [50-250']
	Progress to Date: None to date
	emergency: No
	culvert inventory or other management plan If yes please list which: Some funds included in Capital Budget.  Inventory in process
	Group11: Choice1
	staffing: January 2016 site visit by Alan May, Better Roads Program
Katharine Otto, Southern Windsor County Regional Planning Commission
	row: All project is in town ROW
	work completed: Some.  Work by contractor - ditch work.  Work by town - traffic control, road grading and travel surface replacement when project is complete.


