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EROSION PREVENTION & SEDIMENT CONTROL PLAN 
 

**From Warren ER-STP 013-4(36) 
 
xx. DESCRIPTION.   This work shall consist of designing, furnishing, and 

submitting for acceptance an Erosion Prevention & Sediment Control Plan 
(hereinto known as the EPSC Plan), becoming a co-permittee with the 
Agency of Transportation, State of Vermont on associated permits, 
monitoring the EPSC Plan using an On-Site Plan Coordinator, and 
maintaining the erosion prevention and sediment control measures to 
ensure the effectiveness of the EPSC Plan.  

 
xx. MATERIALS.  Materials required for the field work maintenance of the 

EPSC Plan shall meet all requirements of the appropriate Section of the 
VAOT Standard Specifications for Construction. 

 
Materials including manuals, checklists, forms, and other supporting 
documentation necessary to meet the requirements of these provisions 
and maintain compliance with associated permits shall be made available 
to the Engineer by the Contractor and maintained on site by the 
Contractor. Supporting documents associated with the requirements of 
General Permit 3-9020 are available upon request to ANR or from the ANR 
Stormwater web page. The VTrans Erosion Prevention and Sediment Control 
Plan Checklist and EPSC Plan Inspection Report (Low Risk and Non-
Jurisdictional) are available from the VTrans Construction 
Environmental Engineer.  Electronic files for the creation of EPSC 
Plan(s) will be made available to the Contractor by the Project Manager 
following award of the Contract. 

 
xx. QUALIFICATIONS.  The EPSC Plan shall be prepared and signed by a 

Licensed Professional Civil Engineer registered in the State of Vermont 
or a qualified professional in erosion prevention and sediment control, 
certified by EnviroCert International or equivalent, hereinafter called 
the “Preparer.”  

 
xx. EROSION PREVENTION & SEDIMENT CONTROL PLAN.  The Preparer shall develop 

the EPSC Plan using a combination of structural, non-structural, and 
vegetative practices to adequately prevent erosion and control 
sedimentation, and to meet the requirements of the VTrans Alternative 
Erosion Prevention and Sediment Control Plan Checklist based on area of 
disturbance and risk.  
 
The Contractor shall use the EPSC Plan throughout the duration of the 
project and modify it to describe changing conditions and illustrate 
how the criteria of the determined risk will be upheld. If a 
modification to the EPSC Plan alters any criteria of the determined 
risk, an updated Risk Evaluation shall be prepared as necessary.  

 
The EPSC Plan sheet(s) shall convey the sequential nature and phases of 
construction activities and associated erosion prevention and sediment 
control measures; several plan sheets showing successive site 
conditions are recommended.  

 
All work shown in the EPSC Plan shall be included in the Contractor’s 
CPM Progress Schedule, as required by Subsection 108.03. 
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xx. SUBMITTALS.  Three sets of the EPSC Plan shall be submitted to the 
Construction Engineer as Construction Drawings in accordance with 
Section 105. If necessary, an updated Risk Evaluation shall be 
submitted with the EPSC Plan.  Submittals shall occur after award of 
the Contract but not later than the Pre-Construction Conference to 
allow time for review by the Agency. An Acceptance Memo or comments 
will be provided to the Contractor within 2 business days.   

 
The Contractor shall respond to comments as soon as possible, but not 
more than 2 business days after the date of VTrans initial 
correspondence.  Agency review time for response to comments will be 
completed within an additional 2 business days.  Modifications or 
additions to the EPSC Plan will not be considered as an acceptable 
delay of the work under Subsection 108.11. 

 
All subsequent modifications to the EPSC Plan and updates to the Risk 
Evaluation will be reviewed and forwarded to the ANR by the Agency as 
appropriate.  

 
Construction activities for EPSC Plan modifications that do not require 
authorization from the ANR shall commence only after the EPSC Plan has 
been accepted by the Agency. Construction activities for EPSC Plan 
modifications that do require authorization from the ANR shall commence 
only after that authorization has been granted. 

 
xx. MONITORING EROSION PREVENTION & SEDIMENT CONTROL PLAN.  The Contractor 

shall designate a person (On-Site Plan Coordinator) who is directly 
responsible for the on-site implementation of the EPSC Plan. This 
person shall generally be on-site on a daily basis during active 
construction and have the authority to halt construction activities if 
necessary. The On-Site Plan Coordinator shall have demonstrated 
experience in construction practices as they relate to erosion 
prevention and sediment control as well as a general understanding of 
State and Federal environmental regulations and permits pertaining to 
the National Pollutant Discharge Elimination System Construction 
Program. The On-Site Plan Coordinator shall be proficient at reading 
and interpreting engineering and EPSC plans.  Preference will be given 
to a Licensed Professional Civil Engineer registered in the State of 
Vermont or a qualified professional in erosion prevention and sediment 
control, certified by EnviroCert International or equivalent. The 
qualifications of the On-Site Plan Coordinator shall be included in the 
EPSC Plan. The Engineer, if not satisfied with the performance of this 
individual, may at any time request a replacement. 

 
During active construction and periods of inactivity, the On-Site Plan 
Coordinator shall be responsible for inspections and reporting.  

 
(a) Active Construction.  Inspections shall occur once every seven 

calendar days and within 24 hours of the end of a storm event 
that results in a discharge of stormwater from the site. During 
the winter construction season (October 15th to April 15th, 
inclusive), inspections at all sites shall occur daily. 

 
Inspections shall be conducted using the Agency’s EPSC Plan 
Inspection Report (Non-Jurisdictional and Low Risk Projects). 
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Immediate action shall be taken to correct the discharges of 
sediment, including halting or reducing construction activities 
as necessary, until the discharge and/or the condition is fully 
corrected. Corrective actions shall be recorded on the monitoring 
reports and shown on the EPSC Plan. Each report shall be signed 
by the On-Site Plan Coordinator. 

 
(b) Inactive Construction.  Periods such as shutdown during the 

winter season shall require inspection and reporting of erosion 
prevention and sediment control measures.  The Contractor shall 
contact the Engineer prior to conducting any inspections. The 
inspections shall be conducted at least once every 30 days and 
within 24 hours of any storm or significant snow melt event that 
may cause stormwater runoff to leave the construction site. The 
Contractor shall provide, within 24 hours, the necessary 
personnel, equipment, and materials to repair or correct any 
deficiencies identified during inspection.  All deficiencies and 
corrective measures taken shall be documented on the reports. 
 

Copies of all reports shall be submitted to the Engineer within 24 
hours of inspection or when corrective measures were taken.  Copies of 
all reports shall be kept on site in the Contractor’s project files. 

 
xx. MAINTENANCE OF EROSION PREVENTION & SEDIMENT CONTROL PLAN. This work 

shall consist of providing all labor and equipment necessary for field 
maintenance of erosion prevention and sediment control measures 
utilized in the EPSC Plan and its modifications.  Erosion prevention 
and sediment control measures shall be maintained by the Contractor 
until removal as authorized by the Engineer. The Contractor shall 
establish vegetation in all areas disturbed during removal of the 
erosion prevention and sediment control measures. 
Any maintenance required due to the failure of the Contractor to follow 
the EPSC Plan in its accepted form shall be performed at no additional 
cost to the Agency. 

 
xx. METHOD OF MEASUREMENT.  The quantity of Special Provision (EPSC Plan) 

to be measured for payment will be on a lump sum basis in the complete 
and accepted work.   

 
The quantity of Special Provision (Monitoring EPSC Plan) will be 
measured to the nearest 1/4 hour for the actual number of authorized 
hours spent monitoring, reviewing, and reporting on the construction 
site(s), including waste, borrow and staging areas or other support 
activities, as it relates to the EPSC Plan.  Travel time and other time 
not spent at the construction site(s) or time not authorized will not 
be measured for payment (i.e. travel expenses, clerical staff time, 
copying, miscellaneous expenses, overhead, etc.). 

 
The quantity of Special Provision (Maintenance of EPSC Plan) will be on 
a dollar basis for all such field maintenance provided for in the 
Contract, excluding waste, borrow and staging areas or other support 
activities. 

 
xx. BASIS OF PAYMENT.  The accepted quantity of Special Provision (EPSC 

Plan) will be paid for at the Contract lump sum price.  Payment will be 
full compensation for initial preparation, submittals, modifications, 
resubmittals, and all incidentals necessary to complete the work.  
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Subsequent modifications to the EPSC Plan during Construction will be 
considered incidental to Special Provision (EPSC Plan).  

 
Partial payments will be made as follows: 

 
(a) The first payment of 50 percent of the lump sum price for Special 

Provision (EPSC Plan) will be paid for upon acceptance of the 
EPSC Plan for the entire project.  

 
(b) The second payment of 35 percent of the lump sum price for 

Special Provision (EPSC Plan) will be made on the first estimate 
following the completion of 50 percent of the project. 

  
(c) The third payment of 15 percent of the lump sum price for Special 

Provision (EPSC Plan) will be made when the project is 
substantially complete. 

 
The accepted quantity of Special Provision (Monitoring EPSC Plan) will 
be paid for at the Contract unit price per hour.  Payment will be full 
compensation for performing the work specified. Payment will not be 
made unless a report for the monitoring is submitted to and accepted by 
the Engineer. 
 
The accepted quantity of Special Provision (Maintenance of EPSC Plan) 
will be paid for as specified for force account work in Subsection 
109.06.  To provide a common proposal for all bidders, the Agency has 
entered an amount in the proposal to become part of the Contractor’s 
total bid. Maintenance related to material supply and disposal areas 
shall be performed in accordance with Subsection 105.29. 

 
Payment will be made under: 

 
Pay Item       

900.615 Special Provision (Maintenance of EPSC   Dollar 

Pay Unit 

    Plan)(N.A.B.I.) 
900.630 Special Provision (Monitoring EPSC Plan) Hour 
900.645 Special Provision (EPSC Plan)   Lump Sum 


