TOWN OF POWNAL PO BOX 411, POWNAL, VERMONT 05261
TOWN CLERK 802.823.7757 • SELECTMEN 802.823.0132 • FAX 802.823.0116

Hi Theresa

AS YOU CAN SEE WE HAVE TWO DIFFERENT DRIVES, THE OFFICE COMITY CHOSE THE 2 BECAUSE OF EXPENCE, I ABSTAINED TO DO MORE WORK ON THE CENTER ST. END, CHURCH PARKING ETC, PLUS I WOULD LIKE TO MAKE IT LESS OF A THRU WAY - WITH THAT SAID THE ENTRANCE OF RT 7 WOULD BE THE SAME WITH EITHER DRIVE CHOSEN -

HOPE THIS HELPS IN GIVING YOU A BETTER LOOK AT WHAT IS IN THE WORKS

THANKS
STEVE

802-823-5012

PERMIT #_____
RECEIVED
APR 24 2015
(via email)
PERMITTING SERVICES

Pownal Town Offices

LineSync
Architecture
www.LineSync.com



DRAWING LIST
1.0 - Cover
1.1 - Main Floor Plan
2.1 - N / S Elevations
2.2 - West Elevation
2.3 - East Elevation
3.0 - Section Main Flm.
4.0 - Original Site
4.1 - Option B Site

Pownal construction cost estimate: http://goo.gl/VKsQ7x

Pownal
Town Office
697 Canter St.
Pownal, VT
05261

Project Number
1413

Cover

Date
20 April 2015

A- 1.0



1 Existing Site

0 100' 200'

LineSync
Architecture
www.LineSync.com

DRAWING LIST
1.0 - Cover
1.1 - Main Floor Plan
2.1 - N / S Elevations
2.2 - West Elevation
2.3 - East Elevation
3.0 - Section Main Rm.
4.0 - Original Site
4.1 - Option B Site

Pownal
Town Offices
437 Center St.
Pownal, VT
05261

Project Number
1413

Date
20 April 2015

A- 4.0

($)	
Total Estimate ($)	$1



1 Option A Site

0 100' 200'

2 Areas / Pricing

146326.

MACADAM GRA



3 Road Spec: Esti

NTS

Note, actual s
engineering r



1 Option B Site

0 100' 200'

Sum Paving (SF):	12,668 SF
Sum Parking (QTY):	30
Cost per SF ($)	$8.00
Total Estimate ($)	$101,344

2 Areas / Pricing

MACADAM GRAVEL



3 Road Spec: Estimated

NTS

Note, actual spec may be adjusted per civil engineering review of excavated conditions.

LineSync
Architecture
www.LineSync.com

DRAWING LIST
1.0 - Cover
1.1 - Main Floor Plan
2.1 - N / S Elevations
2.2 - West Elevation
2.3 - East Elevation
3.0 - Section Main Flr.
4.0 - Original Site
4.1 - Option B Site

Pownal
Town Offices
457 Center St.
Pownal, VT
05261

Project Number
1413

Revision Date
20 April 2015

A- 4.1