
Vermont Agency of Transportation

Estimate 10C412

Estimated Cost:$1,320,081.19 

Contingency:  0.00%

Estimated Total: $1,320,081.19

WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT OF THE EXISTING STRUCTURE 
WITH A NEW STRUCTURE INCLUDING RELATED ROADWAY AND CHANNEL WORK.

County:  BURKE

Season: CONSTRUCTION SEASON BIDS (4/15 - 10/15)

Urban/Rural Type: URBAN

Highway Type: MAJOR COLLECTOR

Work Type: BRIDGE CONSTRUCTION

Unit System: E

Spec Year: 11

Base Date: 09/30/14

Midpoint of Latitude:  443517

Midpoint of Longitude:  0715640

District: NE

Federal/State Project Number: BURKE BRF 0269(13)

Estimate Type: CONTRACT PLANS

Prepared by CLD Engineers, Inc. on 09/30/14



Line # Item Number Quantity Units

Vermont Agency of TransportationEstimate: 10C412

Unit Price Extension
Description
Supplemental Description

Group 1011: ROADWAY

0005 201.10 1.000 LS $2,000.00 $2,000.00
CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS

0010 203.15 875.000 CY $13.99 $12,241.25
COMMON EXCAVATION

0015 204.20 65.000 CY $28.61 $1,859.65
TRENCH EXCAVATION OF EARTH

0020 204.22 1.000 CY $75.00 $75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)

0025 204.30 10.000 CY $50.43 $504.30
GRANULAR BACKFILL FOR STRUCTURES

0030 210.10 500.000 SY $16.01 $8,005.00
COLD PLANING, BITUMINOUS PAVEMENT

0035 301.35 925.000 CY $41.24 $38,147.00
SUBBASE OF DENSE GRADED CRUSHED STONE

0040 404.65 20.000 CWT $80.65 $1,613.00
EMULSIFIED ASPHALT

0045 406.50 1.000 LU $1.00 $1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)

0050 601.2610 40.000 LF $25.65 $1,026.00
15" CPEP(SL)

0055 601.2615 56.000 LF $48.61 $2,722.16
18" CPEP(SL)

0060 604.18 2.000 EACH $2,610.13 $5,220.26
PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE

0065 604.21 1.000 EACH $2,816.20 $2,816.20
PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER

0070 604.412 1.000 EACH $1,241.86 $1,241.86
REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I

0075 609.10 45.000 MGAL $44.01 $1,980.45
DUST CONTROL WITH WATER

0080 616.21 340.000 LF $32.87 $11,175.80
VERTICAL GRANITE CURB

0085 618.10 190.000 SY $56.61 $10,755.90
PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH

0090 618.11 40.000 SY $50.32 $2,012.80
PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH

0095 618.30 8.000 SF $44.66 $357.28
DETECTABLE WARNING SURFACE

0100 621.30 10.000 LF $37.65 $376.50
BOX BEAM GUARDRAIL
(COATED BLACK)

0105 621.51 1.000 EACH $2,156.50 $2,156.50
MANUFACTURED TERMINAL SECTION, TANGENT
(COATED BLACK)

0110 621.80 125.000 LF $1.64 $205.00
REMOVAL AND DISPOSAL OF GUARDRAIL

0115 630.10 300.000 HR $61.18 $18,354.00
UNIFORMED TRAFFIC OFFICERS
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0120 630.15 500.000 HR $23.78 $11,890.00
FLAGGERS

0125 635.11 1.000 LS $120,007.38 $120,007.38
MOBILIZATION/DEMOBILIZATION

0130 641.15 3.000 EACH $3,798.96 $11,396.88
PORTABLE CHANGEABLE MESSAGE SIGN

0135 646.404 725.000 LF $1.10 $797.50
DURABLE 4 INCH WHITE LINE, POLYUREA

0140 646.414 725.000 LF $1.03 $746.75
DURABLE 4 INCH YELLOW LINE, POLYUREA

0145 646.602 725.000 LF $0.67 $485.75
TEMPORARY 4 INCH WHITE LINE, PAINT

0150 646.612 725.000 LF $0.93 $674.25
TEMPORARY 4 INCH YELLOW LINE, PAINT

0155 646.76 50.000 EACH $2.57 $128.50
LINE STRIPING TARGETS

0160 651.35 45.000 CY $44.40 $1,998.00
TOPSOIL

0165 656.50 10.000 EACH $85.59 $855.90
TRANSPLANTING SHRUBS

0170 656.80 10.000 CY $49.05 $490.50
LANDSCAPE BACKFILL, TRUCK MEASUREMENT

0175 675.20 25.000 SF $20.86 $521.50
TRAFFIC SIGNS, TYPE A

0180 675.341 98.000 LF $8.64 $846.72
SQUARE TUBE SIGN POST AND ANCHOR

0185 675.50 15.000 EACH $8.84 $132.60
REMOVING SIGNS

0190 675.60 6.000 EACH $14.93 $89.58
ERECTING SALVAGED SIGNS

0195 675.61 3.000 EACH $64.83 $194.49
SETTING SALVAGED POSTS

0200 676.10 3.000 EACH $37.27 $111.81
DELINEATOR WITH STEEL POST

0205 676.12 8.000 EACH $0.93 $7.44
REMOVAL OF EXISTING DELINEATOR

0210 690.50 1.000 LU $1.00 $1.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.)

0215 900.645 1.000 LS $3,000.00 $3,000.00
SPECIAL PROVISION
(CPM SCHEDULE)

0220 900.645 1.000 LS $75,000.00 $75,000.00
SPECIAL PROVISION
(TRAFFIC CONTROL, ALL-INCLUSIVE)

0225 900.650 1.000 LU $1.00 $1.00
SPECIAL PROVISION
(MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)

Page 3 of 6
 1:54:43PM
Thursday, September 25, 2014



Line # Item Number Quantity Units
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0230 900.650 1.000 LU $1.00 $1.00
SPECIAL PROVISION
(MIXTURE PAY ADJUSTMENT) (N.A.B.I.)

0235 900.675 230.000 SY $50.00 $11,500.00
SPECIAL PROVISION
(HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)

0240 900.680 540.000 TON $150.00 $81,000.00
SPECIAL PROVISION
(BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)

Total for Group 1011:$446,725.46 

Group 1051: EROSION CONTROL

0245 608.25 55.000 HR $103.46 $5,690.30
ALL PURPOSE EXCAVATOR RENTAL, TYPE I

0250 649.51 50.000 SY $5.63 $281.50
GEOTEXTILE FOR SILT FENCE

0255 651.15 15.000 LB $8.18 $122.70
SEED

0260 651.18 40.000 LB $4.35 $174.00
FERTILIZER

0265 651.20 0.500 TON $771.78 $385.89
AGRICULTURAL LIMESTONE

0270 651.25 0.500 TON $895.83 $447.92
HAY MULCH

0275 652.10 1.000 LS $1,000.00 $1,000.00
EPSC PLAN

0280 652.20 70.000 HR $41.28 $2,889.60
MONITORING EPSC PLAN

0285 652.30 1.000 LU $2,000.00 $2,000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.)

0290 653.20 50.000 SY $4.64 $232.00
TEMPORARY EROSION MATTING

0295 653.40 3.000 EACH $147.17 $441.51
INLET PROTECTION DEVICE, TYPE I

0300 653.45 1.000 EACH $643.80 $643.80
FILTER BAG

0305 653.55 625.000 LF $1.50 $937.50
PROJECT DEMARCATION FENCE

Total for Group 1051:$15,246.72 

Group 1211: BRIDGE NO. 13

0310 203.27 590.000 CY $28.78 $16,980.20
UNCLASSIFIED CHANNEL EXCAVATION

0315 204.25 326.000 CY $18.73 $6,105.98
STRUCTURE EXCAVATION

0320 204.30 92.000 CY $50.43 $4,639.56
GRANULAR BACKFILL FOR STRUCTURES

0325 501.33 10.000 CY $794.08 $7,940.80
CONCRETE, HIGH PERFORMANCE CLASS A
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0330 501.34 14.000 CY $681.09 $9,535.26
CONCRETE, HIGH PERFORMANCE CLASS B

0335 504.10 1.000 LS $50,000.00 $50,000.00
FURNISHING EQUIPMENT FOR DRIVING PILING

0340 505.155 630.000 LF $67.00 $42,210.00
STEEL PILING, HP 12 X 63

0345 505.45 2.000 EACH $3,400.00 $6,800.00
DYNAMIC PILE LOADING TEST

0350 507.11 1,304.000 LB $2.19 $2,855.76
REINFORCING STEEL, LEVEL I

0355 507.12 838.000 LB $2.39 $2,002.82
REINFORCING STEEL, LEVEL II

0360 514.10 20.000 GAL $57.43 $1,148.60
WATER REPELLENT, SILANE

0365 516.10 64.000 LF $149.62 $9,575.68
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG

0370 520.10 190.000 SY $68.61 $13,035.90
MEMBRANE WATERPROOFING, SPRAY APPLIED

0375 524.11 63.000 LF $25.00 $1,575.00
JOINT SEALER, HOT POURED

0380 527.10 1.000 LS $5,000.00 $5,000.00
MAINTENANCE OF STRUCTURES AND APPROACHES

0385 529.15 1.000 EACH $30,000.00 $30,000.00
REMOVAL OF STRUCTURE
(1300 SF - EST.)

0390 531.17 16.000 EACH $870.35 $13,925.60
BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD

0395 540.10 1.000 LS $65,000.00 $65,000.00
PRECAST CONCRETE STRUCTURE
(ABUTMENT #1)

Item Alternate Code: AA1
0400 540.10 1.000 LS $56,000.00 $56,000.00

PRECAST CONCRETE STRUCTURE
(ABUTMENT #2)

Item Alternate Code: BB1
0405 540.10 1.000 LS $43,000.00 $43,000.00

PRECAST CONCRETE STRUCTURE
(APPROACH SLAB #1)

Item Alternate Code: CC1
0410 540.10 1.000 LS $40,000.00 $40,000.00

PRECAST CONCRETE STRUCTURE
(APPROACH SLAB #2)

Item Alternate Code: DD1
0415 613.12 282.000 CY $50.60 $14,269.20

STONE FILL, TYPE III

0420 621.72 3.000 EACH $4,930.94 $14,792.82
GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM
(COATED BLACK)

0425 649.31 408.000 SY $2.84 $1,158.72
GEOTEXTILE UNDER STONE FILL

0430 651.40 141.000 SY $17.71 $2,497.11
GRUBBING MATERIAL

0435 900.608 65.000 CY $1,060.00 $68,900.00
SPECIAL PROVISION
(HIGH PERFORMANCE CONCRETE, RAPID SET) (FPQ)

0440 900.640 110.000 LF $300.00 $33,000.00
SPECIAL PROVISION
(BRIDGE RAILING, TEXAS)

Page 5 of 6
 1:54:43PM
Thursday, September 25, 2014



Line # Item Number Quantity Units

Vermont Agency of TransportationEstimate: 10C412

Unit Price Extension
Description
Supplemental Description

0445 900.640 230.000 LF $962.00 $221,260.00
SPECIAL PROVISION
(PRESTRESSED CONCRETE NEXT D BEAMS) (NEXT 28 D)

0450 900.640 330.000 LF $30.00 $9,900.00
SPECIAL PROVISION
(PRE-EXCAVATION OF INTEGRAL ABUTMENT PILES)

0455 900.645 1.000 LS $56,000.00 $56,000.00
PRECAST CONCRETE STRUCTURE
(CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE) (ABUTMENT #2)

Item Alternate Code: BB2
0460 900.645 1.000 LS $65,000.00 $65,000.00

PRECAST CONCRETE STRUCTURE
(CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE) (ABUTMENT #1)

Item Alternate Code: AA2
0465 900.645 1.000 LS $43,000.00 $43,000.00

PRECAST CONCRETE STRUCTURE
(CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE) (APPROACH SLAB #1)

Item Alternate Code: CC2
0470 900.645 1.000 LS $40,000.00 $40,000.00

PRECAST CONCRETE STRUCTURE
(CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE) (APPROACH SLAB #2)

Item Alternate Code: DD2
0475 900.645 1.000 LS $50,000.00 $50,000.00

SPECIAL PROVISION
(CONSTRUCTION VIBRATION AND CRACK MONITORING)

Total for Group 1211:$843,109.01 

Group 1999: FULL C.E. ITEMS

0480 631.10 1.000 LS $10,000.00 $10,000.00
FIELD OFFICE, ENGINEERS

0485 631.16 1.000 LS $1,000.00 $1,000.00
TESTING EQUIPMENT, CONCRETE

0490 631.17 1.000 LS $1,000.00 $1,000.00
TESTING EQUIPMENT, BITUMINOUS

0495 631.26 3,000.000 DL $1.00 $3,000.00
FIELD OFFICE TELEPHONE (N.A.B.I.)

0500 900.650 1.000 LU $0.00 $0.00
SPECIAL PROVISION
(INCENTIVE/DISINCENTIVE) (N.A.B.I.)

Total for Group 1999:$15,000.00 
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