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Estimate 11C318

Estimated Cost:$1,625,557.36 

Contingency:  0.00%

Estimated Total: $1,625,557.36

COMPLETE REPLACEMENT OF BRIDGE #1 ALONG WITH RELATED ROADWAY AND CHANNEL WORK AND THE 
REMOVAL OF THE EXISTING BRIDGE SUPERSTRUCTURE, ABUTMENTS, AND PIER AND INCIDENTAL ITEMS

County:  CAVENDISH

Season: CONSTRUCTION SEASON BIDS (4/15 - 10/15)

Urban/Rural Type: RURAL

Highway Type: MAJOR COLLECTOR

Work Type: BRIDGE CONSTRUCTION

Unit System: E

Spec Year: 11

Base Date: 07/19/13

Midpoint of Latitude:  432332

Midpoint of Longitude:  723540

District: SE

Federal/State Project Number: CAVENDISH ER BRF 0146(13)

Prepared by System Administrator



Line # Item Number Quantity Units

VTEstimate: 11C318

Unit Price Extension

Description
Supplemental Description

Group 1011: ROADWAY
0006 203.15 302.00 CY $13.15 $3,971.30
COMMON EXCAVATION

0008 204.22 1.00 CY $75.00 $75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)

0009 210.10 405.00 SY $19.42 $7,865.10
COLD PLANING, BITUMINOUS PAVEMENT

0010 301.35 415.00 CY $40.89 $16,969.35
SUBBASE OF DENSE GRADED CRUSHED STONE

0011 401.10 2.00 CY $41.60 $83.20
AGGREGATE SURFACE COURSE

0012 404.65 4.00 CWT $155.94 $623.76
EMULSIFIED ASPHALT

0013 406.50 1.00 LU $1.00 $1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)

0014 609.10 25.00 MGAL $72.21 $1,805.25
DUST CONTROL WITH WATER

0016 621.30 90.00 LF $45.00 $4,050.00
BOX BEAM GUARDRAIL

0018 621.725 4.00 EACH $4,750.00 $19,000.00
GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM

0019 621.80 215.00 LF $1.82 $391.30
REMOVAL AND DISPOSAL OF GUARDRAIL

0020 630.10 100.00 HR $65.35 $6,535.00
UNIFORMED TRAFFIC OFFICERS

0021 630.15 100.00 HR $23.34 $2,334.00
FLAGGERS

0022 635.11 1.00 LS $92,012.68 $92,012.68
MOBILIZATION/DEMOBILIZATION

0023 641.10 1.00 LS $50,000.00 $50,000.00
TRAFFIC CONTROL

0025 641.15 4.00 EACH $3,481.08 $13,924.32
PORTABLE CHANGEABLE MESSAGE SIGN

0027 646.20 750.00 LF $0.49 $367.50
4 INCH WHITE LINE

0028 675.20 23.25 SF $14.61 $339.68
TRAFFIC SIGNS, TYPE A

0029 675.341 36.00 LF $8.83 $317.88
SQUARE TUBE SIGN POST AND ANCHOR

0030 675.50 7.00 EACH $11.74 $82.18
REMOVING SIGNS

0032 646.21 730.00 LF $0.66 $481.80
4 INCH YELLOW LINE

0033 651.35 100.00 CY $48.58 $4,858.00
TOPSOIL

0034 900.650 1.00 LU $1.00 $1.00
SPECIAL PROVISION
(MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)

0035 900.650 1.00 LU $1.00 $1.00
SPECIAL PROVISION
(MIXTURE PAY ADJUSTMENT) (N.A.B.I.)

0036 900.680 250.00 TON $140.00 $35,000.00
SPECIAL PROVISION
(BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)

Total for Group 1011:$261,090.30     

Group 1031: TRAINING
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Line # Item Number Quantity Units

VTEstimate: 11C318

Unit Price Extension

Description
Supplemental Description

0037 634.10 520.00 HR $7.01 $3,645.20
EMPLOYEE TRAINEESHIP

Total for Group 1031:$3,645.20     

Group 1051: EROSION CONTROL
0038 608.25 20.00 HR $100.49 $2,009.80
ALL PURPOSE EXCAVATOR RENTAL, TYPE I

0041 649.51 130.00 SY $7.42 $964.60
GEOTEXTILE FOR SILT FENCE

0042 649.61 260.00 SY $25.03 $6,507.80
GEOTEXTILE FOR FILTER CURTAIN

0043 651.15 30.00 LB $8.09 $242.70
SEED

0044 651.17 1.00 LB $13.62 $13.62
SEED, WINTER RYE

0045 651.18 100.00 LB $4.31 $431.00
FERTILIZER

0046 651.20 0.50 TON $791.00 $395.50
AGRICULTURAL LIMESTONE

0047 651.25 0.50 TON $800.00 $400.00
HAY MULCH

0049 652.10 1.00 LS $3,000.00 $3,000.00
EPSC PLAN

0050 652.20 80.00 HR $39.26 $3,140.80
MONITORING EPSC PLAN

0051 652.30 1.00 LU $8,000.00 $8,000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.)

0052 653.20 440.00 SY $3.31 $1,456.40
TEMPORARY EROSION MATTING

0053 653.35 15.00 CY $47.81 $717.15
VEHICLE TRACKING PAD

0054 653.55 710.00 LF $1.58 $1,121.80
PROJECT DEMARCATION FENCE

Total for Group 1051:$28,401.17     

Group 1211: BRIDGE
0055 203.27 850.00 CY $11.77 $10,004.50
UNCLASSIFIED CHANNEL EXCAVATION

0056 204.25 340.00 CY $12.81 $4,355.40
STRUCTURE EXCAVATION

0057 204.30 250.00 CY $34.23 $8,557.50
GRANULAR BACKFILL FOR STRUCTURES

0058 404.65 2.40 CWT $155.94 $374.26
EMULSIFIED ASPHALT

0059 504.10 1.00 LS $55,000.00 $55,000.00
FURNISHING EQUIPMENT FOR DRIVING PILING

0060 505.16 650.00 LF $90.00 $58,500.00
STEEL PILING, HP 12 X 74

0061 505.45 2.00 EACH $3,598.23 $7,196.46
DYNAMIC PILE LOADING TEST

0062 507.12 6,900.00 LB $2.25 $15,525.00
REINFORCING STEEL, LEVEL II

0063 514.10 13.00 GAL $51.09 $664.17
WATER REPELLENT, SILANE

0064 516.10 64.00 LF $155.40 $9,945.60
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG
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Line # Item Number Quantity Units
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0065 520.10 400.00 SY $85.00 $34,000.00
SHEET MEMBRANE WATERPROOFING, SPRAY APPLIED

0066 524.11 64.00 LF $15.35 $982.40
JOINT SEALER, HOT POURED

0067 525.335 256.00 LF $150.00 $38,400.00
BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM

0068 529.15 1.00 EACH $130,000.00 $130,000.00
REMOVAL OF STRUCTURE
(4288 SF - EST.)

0069 540.10 1.00 LS $60,000.00 $60,000.00
PRECAST CONCRETE STRUCTURE
(ABUTMENT NO. 1)

0070 540.10 1.00 LS $60,000.00 $60,000.00
PRECAST CONCRETE STRUCTURE
(ABUTMENT NO. 2)

0071 540.10 1.00 LS $30,000.00 $30,000.00
PRECAST CONCRETE STRUCTURE
(APPROACH SLAB NO. 1)

0072 540.10 1.00 LS $35,000.00 $35,000.00
PRECAST CONCRETE STRUCTURE
(APPROACH SLAB NO. 2)

0073 613.13 920.00 CY $36.32 $33,414.40
STONE FILL, TYPE IV

0074 649.31 730.00 SY $2.76 $2,014.80
GEOTEXTILE UNDER STONE FILL

0075 651.40 280.00 SY $10.09 $2,825.20
GRUBBING MATERIAL

0076 900.608 90.00 CY $1,100.00 $99,000.00
SPECIAL PROVISION
(HIGH PERFORMANCE CONCRETE, RAPID SET) (FPQ)

0078 900.645 1.00 LS $8,000.00 $8,000.00
SPECIAL PROVISION
(CPM SCHEDULE)

0079 900.650 1.00 LU $1.00 $1.00
SPECIAL PROVISION
(INCENTIVE/DISINCENVTIVE) (N.A.B.I.)

0080 900.675 452.00 SY $1,325.00 $598,900.00
SPECIAL PROVISION
(PREFABRICATED BRIDGE UNIT SUPERSTRUCTURE)

0085 900.680 94.00 TON $140.00 $13,160.00
SPECIAL PROVISION
(BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)

Total for Group 1211:$1,315,820.69     

Group 1999: FULL C.E. ITEMS
0081 631.10 1.00 LS $12,000.00 $12,000.00
FIELD OFFICE, ENGINEERS

0082 631.16 1.00 LS $1,000.00 $1,000.00
TESTING EQUIPMENT, CONCRETE

0083 631.17 1.00 LS $600.00 $600.00
TESTING EQUIPMENT, BITUMINOUS

0084 631.26 3,000.00 DL $1.00 $3,000.00
FIELD OFFICE TELEPHONE (N.A.B.I.)

Total for Group 1999:$16,600.00     
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