June 27, 2013

Ernest Kelley, Wastewater Program Manager
Vermont DEC Watershed Management Division
1 National Life Drive – 2 Main
Montpelier, VT 05620-3522

RE: Proposal for Assisting VTDEC in the Evaluation of the Entergy CWIS and Compliance with CWA §316(b) – revision 1

Dear Mr. Kelley:

Versar is pleased to submit our revised proposal entitled "Assisting VTDEC in the Evaluation of the Entergy CWIS and Compliance with CWA §316(b)" for your consideration. The terms of our proposal are consistent with the proposed services outlined in Vermont's May 31, 2013 Request for Proposal with the following engineering exceptions:

- Engineering reviews will be limited to review of Entergy engineered work products and as such, the Versar team will not be preparing engineering documents.
- Reviews of construction or implementation schedules will be limited to review of Entergy detailed construction schedules and supporting reference documents for reasonableness.
- Engineering reviews conducted by the Versar team will not involve review of Nuclear Safety or related NRC regulations or guidelines.
- The engineering review will be limited to issues associated with the CWIS and will not include those associated with the thermal discharge of the plant.

Versar's proposal was prepared by Dr. Steve Schreiner, William Burton, and Dr. Lisa Methratta of Versar, Inc. with input from Stephanie Wilson at ESS Group (Versar's engineering subcontractor for this procurement). Dr. Steve Schreiner will be Vermont DEC's single point of contact for clarification of our proposal, and if Versar is selected he will be the contractor Project Manager for the CWA §316(b) review.

Versar's corporate contracting department has reviewed the terms and condition of the example contract and accepts the conditions outlined in the pdf document entitled "ATTACHMENT 51_ATTACHMENT C_Contract".

We look forward to hearing from VTDEC in the near future.

Sincerely,

Steve Schreiner

Steve Schreiner, Ph.D.
410-740-6089 (office)

SS/sg
Enclosure
File: Q13-1127