								Project 5 - East		Project 6 -			
				Project 3 -		Project 4 -		Montpelier &		Hardwick VT-15		Project 7 -	
		Project 2 -		Calendar Brook		Hardwick			Pay Items: Project 5 - East	Bridge # 66,	Pay Items: Project 6 - Hardwick		
Project 1 - Hardwick VT-	Pay Items: Project 1 - Hardwick VT-	Barnet Debris	Pay Items: Project 2 - Barnet	Debris	Pay Items: Project 3 - Calendar	Debris	Pay Items: Project 4 - Hardwick	Debris	Montpelier & Plainfield Debris	Debris Removal,	VT-15 Bridge # 66, Debris	Debris Removal	Pay Items: Project 7 - Marshfield Deb
16, Bridge # 2, D9	16, Bridge # 2, D9	Removal, D7	Debris Removal, D7	Removal, D7	Brook Debris Removal, D7	Removal, D7	7 Debris Removal, D7	Removal, D6	Removal, D6	D6	Removal, D6	D6	Removal, D6
	Mobilization / De-Mobilization - Lump Sum QTY: 1		Mobilization / De-Mobilization - Lump Sum QTY: 1	A	Mobilization / De-Mobilization - Lump Sum QTY: 1	A	Mobilization / De-Mobilization - Lump Sum QTY: 1	4	Mobilization / De-Mobilization - Lump Sum QTY: 1	1	Mobilization / De-Mobilization - Lump Sum QTY: 1	1	Mobilization / De-Mobilization - Lump Sum QTY: 1
	Traffic Control - All Inclusive - Lump Sum QTY: 1		Traffic Control - All Inclusive - Lump Sum QTY: 1		Traffic Control - All Inclusive - Lump Sum QTY: 1	4	Traffic Control - All Inclusive - Lump Sum QTY: 1		Traffic Control - All Inclusive - Lump Sum QTY: 1		Traffic Control - All Inclusive - Lump Sum QTY: 1		Traffic Control - All Inclusive - Lump Sum QTY: 1
	Debris Removal - All Inclusive - Cubic Yard QTY: 1		Debris Removal - All Inclusive - Cubic Yard QTY: 1	4	Debris Removal - All Inclusive - Cubic Yard QTY: 1	4	Debris Removal - All Inclusive - Cubic Yard QTY: 1	4	Debris Removal - All Inclusive - Cubic Yard QTY: 1	1	Debris Removal - All Inclusive - Cubic Yard QTY: 1	1	Debris Removal - All Inclusive - Cubic Yard QTY: 1
	Channel Work - All Inclusive - Lump Sum QTY: 1					4		4					