
Vermont Agency of Transportation

Estimate 12J166

Estimated Cost:$810,000.00 

Contingency:  0.00%

Estimated Total: $810,000.00

REPLACEMENT OF BRIDGE 28 WITH A NEW PRECAST CONCRETE STRUCTURE WITH RELATED APPROACH AND CHANNEL 
WORK.

County:  CAMBRIDGE

Season: CONSTRUCTION SEASON BIDS (4/15 - 10/15)

Urban/Rural Type: RURAL

Highway Type: LOCAL

Work Type: BRIDGE CONSTRUCTION

Unit System: E

Spec Year: 11

Base Date: 07/03/14

Midpoint of Latitude:  442107

Midpoint of Longitude:  0723056

District: NW

Federal/State Project Number: Cambridge BRO 1448(39)

Estimate Type: CONTRACT

Prepared by GML on 08/25/14
Checked by JTS on 08/27/14



 Line  #  Item Number  Quantity Units

Vermont Agency of TransportationEstimate: 12J166

Unit Price Extension
 Description
 Supplemental Description

Group 1011: ROADWAY

0005 201.10 1.000 LS $10,000.00 $10,000.00
CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS

0010 203.15 340.000 CY $16.77 $5,701.80
COMMON EXCAVATION

0020 204.22 1.000 CY $75.00 $75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)

0025 301.35 360.000 CY $42.82 $15,415.20
SUBBASE OF DENSE GRADED CRUSHED STONE

0030 401.10 90.000 CY $45.55 $4,099.50
AGGREGATE SURFACE COURSE

0035 402.10 15.000 CY $48.19 $722.85
AGGREGATE SHOULDERS, IN PLACE

0040 404.65 4.000 CWT $89.49 $357.96
EMULSIFIED ASPHALT

0045 406.50 1.000 LU $1.00 $1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)

0050 620.50 190.000 LF $11.76 $2,234.40
REMOVING AND RESETTING FENCE

0055 621.30 39.000 LF $37.65 $1,468.35
BOX BEAM GUARDRAIL

0060 621.51 2.000 EACH $2,156.50 $4,313.00
MANUFACTURED TERMINAL SECTION, TANGENT

0065 621.725 4.000 EACH $4,425.00 $17,700.00
GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM

0070 621.80 112.500 LF $1.30 $146.25
REMOVAL AND DISPOSAL OF GUARDRAIL

0075 630.15 200.000 HR $27.66 $5,532.00
FLAGGERS

0080 635.11 1.000 LS $64,892.96 $64,892.96
MOBILIZATION/DEMOBILIZATION

0085 675.20 0.660 SF $38.17 $25.19
TRAFFIC SIGNS, TYPE A

0090 675.341 16.000 LF $9.87 $157.92
SQUARE TUBE SIGN POST AND ANCHOR

0095 676.10 4.000 EACH $39.19 $156.76
DELINEATOR WITH STEEL POST

0100 900.645 1.000 LS $20,000.00 $20,000.00
SPECIAL PROVISION
(TRAFFIC CONTROL, ALL-INCLUSIVE)

0105 900.645 1.000 LS $5,000.00 $5,000.00
SPECIAL PROVISION
(CPM SCHEDULE)

0110 900.650 1.000 LU $1.00 $1.00
SPECIAL PROVISION
(MIXTURE PAY ADJUSTMENT)(NA.B.I.)

0115 900.650 1.000 LU $1.00 $1.00
SPECIAL PROVISION
(MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)

0120 900.650 1.000 LU $1.00 $1.00
SPECIAL PROVISION
(INCENTIVE/DISINCENTIVE)(N.A.B.I.)

0125 900.680 100.000 TON $200.00 $20,000.00
SPECIAL PROVISION
(BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)
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 Description
 Supplemental Description

Total for Group 1011:$178,003.14 

Group 1051: EROSION CONTROL

0130 609.10 1.000 MGAL $289.29 $289.29
DUST CONTROL WITH WATER

0135 649.51 250.000 SY $4.48 $1,120.00
GEOTEXTILE FOR SILT FENCE

0140 649.61 100.000 SY $21.15 $2,115.00
GEOTEXTILE FOR FILTER CURTAIN

0145 651.15 5.000 LB $10.18 $50.90
SEED

0150 651.17 5.000 LB $4.03 $20.15
SEED, WINTER RYE

0155 651.18 40.000 LB $4.33 $173.20
FERTILIZER

0160 651.20 1.000 TON $668.45 $668.45
AGRICULTURAL LIMESTONE

0165 651.25 1.000 TON $725.99 $725.99
HAY MULCH

0170 651.35 40.000 CY $46.23 $1,849.20
TOPSOIL

0175 652.10 1.000 LS $1,000.00 $1,000.00
EPSC PLAN

0180 652.20 40.000 HR $44.06 $1,762.40
MONITORING EPSC PLAN

0185 652.30 1.000 LU $5,000.00 $5,000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.)

0190 653.20 300.000 SY $3.50 $1,050.00
TEMPORARY EROSION MATTING

0195 653.35 60.000 CY $60.52 $3,631.20
VEHICLE TRACKING PAD

0200 653.50 180.000 LF $5.27 $948.60
BARRIER FENCE

0205 653.55 510.000 LF $1.57 $800.70
PROJECT DEMARCATION FENCE

Total for Group 1051:$21,205.08 

Group 1211: BRIDGE

0210 203.27 540.000 CY $29.63 $16,000.20
UNCLASSIFIED CHANNEL EXCAVATION

0215 204.25 90.000 CY $25.48 $2,293.20
STRUCTURE EXCAVATION

0220 204.30 20.000 CY $54.60 $1,092.00
GRANULAR BACKFILL FOR STRUCTURES

0225 504.10 1.000 LS $60,000.00 $60,000.00
FURNISHING EQUIPMENT FOR DRIVING PILING

0230 505.155 800.000 LF $75.00 $60,000.00
STEEL PILING, HP 12 X 63

0235 505.45 2.000 EACH $3,714.64 $7,429.28
DYNAMIC PILE LOADING TEST

0240 507.12 1,900.000 LB $2.39 $4,541.00
REINFORCING STEEL, LEVEL II
(FPQ)

0245 516.10 44.000 LF $154.07 $6,779.08
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG

0250 519.20 150.000 SY $33.37 $5,005.50
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SHEET MEMBRANE WATERPROOFING, TORCH APPLIED
0255 529.15 1.000 EACH $50,000.00 $50,000.00

REMOVAL OF STRUCTURE
0260 531.17 12.000 EACH $870.35 $10,444.20

BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD
0265 540.10 1.000 LS $75,000.00 $75,000.00

PRECAST CONCRETE STRUCTURE
(ABUTMENT #1)

Item Alternate Code: AA1
0270 540.10 1.000 LS $75,000.00 $75,000.00

PRECAST CONCRETE STRUCTURE
(ABUTMENT #2)

Item Alternate Code: BB1
0275 613.12 320.000 CY $49.18 $15,737.60

STONE FILL, TYPE III
0280 649.31 400.000 SY $2.87 $1,148.00

GEOTEXTILE UNDER STONE FILL
0285 651.40 240.000 SY $13.94 $3,345.60

GRUBBING MATERIAL
0290 900.608 16.000 CY $800.00 $12,800.00

SPECIAL PROVISION
(HIGH PERFORMANCE CONCRETE, RAPID SET)(FPQ)

0295 900.640 171.000 LF $1,000.00 $171,000.00
SPECIAL PROVISION
(PRESTRESSED CONCRETE NEXT D BEAM)(NEXT 28D)

0300 900.645 1.000 LS $75,000.00 $75,000.00
SPECIAL PROVISION
(CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE)(ABUTMENT #1)

Item Alternate Code: AA2
0305 900.645 1.000 LS $75,000.00 $75,000.00

SPECIAL PROVISION
(CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE)(ABUTMENT #2)

Item Alternate Code: BB2
0330 525.335 124.000 LF $152.28 $18,882.72

BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM
0335 601.995 20.000 LF $14.67 $293.40

CLEANING CULV. PIPE, IN-PLACE [0 TO 24 IN., INCL.]

Total for Group 1211:$596,791.78 

Group 1999: FULL CE ITEMS

0310 631.10 1.000 LS $10,000.00 $10,000.00
FIELD OFFICE, ENGINEERS

0315 631.16 1.000 LS $500.00 $500.00
TESTING EQUIPMENT, CONCRETE

0320 631.17 1.000 LS $500.00 $500.00
TESTING EQUIPMENT, BITUMINOUS

0325 631.26 3,000.000 DL $1.00 $3,000.00
FIELD OFFICE TELEPHONE (N.A.B.I.)

Total for Group 1999:$14,000.00 
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