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TYPE III BARICADE (MOD)

CONTROL BOX

JERSEY BARRIER

SIGNAL HEAD

LUMINARE

SIGNAL SPAN WIRE

ATTENUATORS

REFLECTORIZED  BARREL

MOVE SIGNAL HEAD  90'+- TO EAST TO ALLOW

FOR ADDITIONAL CONSTRUCTION ACCESS.ADD

SIGNAL HEAD FOR MAPLE ST. EXTENSION

ADD STOP BAR

ADD "STOP HERE ON RED"

ADD " TO GET GREEN LIGHT"

SIGNAL WIRE LOCATION IN CONDUIT

LUMINARE

SIGNAL POLE

STOP

HERE ON

RED

TO GET

GREEN

LIGHT

STOP

HERE ON

RED

TO GET

GREEN

LIGHT

STOP

HERE ON

RED

TO GET

GREEN

LIGHT

STOP

HERE ON

RED

TO GET

GREEN

LIGHT

MOVE STOP BAR 20' TO THE WEST

TRAFFIC CONTROL NOTES:

1. ALL TRAFFIC SIGNS AS SHOWN ON SHEET 15 OF 69, LAYOUT FROM

NEW STOP BAR LOCATIONS.

2. ALL TRAFFIC DETAILS,SIGNAGE,LINE STRIPING AS SHOWN ON

SHEETS 15 AND 16

3.CRB TRAFFIC PLAN CHANGES LOCATION OF STOP BARS TO ALLOW

FOR CONSTRUCTION ACCESS.ADDITIONAL TRAFFIC SIGNAL IS

REQUIRED. ALL OTHER ASPECTS SAME AS SHOWN IN CONTRACT

DOCUMENTS.

4.SIGNAL TIMING SHALL REMAIN THE SAME AS SHOWN ON SHEET 17

OF THE CONTRACT PLANS . SEVERAL TRIAL RUNS SHALL BE

COMPLETED TO ADJUST ALL RED CLEARANCE TOT THE CORRECT

ALL-RED CLEARANCE INTERVAL.

5.THE ADDITIONAL LIGHT ADDED ON MAPLE STREET EXTENSION WILL

BE SYNCED WITH THE EAST END SIGAL FOR RT 121

.

LUMINARE

DATE:

ROCKINGHAM BRF 0126 (12)

10-22-14

scale:

SHEET  NUMBER

SIGNAL ADJUSTMENTS

S1

TEMP 4" WHITE LINE

REMOVE EXISITNG LINES

BETWEEN STOP BARS

rhebert
Callout
As discussed at the Pre-Construction Conference, a "Yield on Green" sign is to be added at Maple Street Extension in lieu of adding another signal phase. 

rhebert
Callout
As discussed at the Pre-Construction Conference, moveable temporary concrete barrier should be placed behind the Type III Barricades and ahead of any hazard area to protect an errant vehicle that could mistakenly pass through the barricades. It is understood these barriers may be moved to provide for Contractor access during working hours, but they are to be in-place during nights or any other non-work hours.  

rhebert
Line

rhebert
Rectangle

rhebert
Text Box
Hazard Area

rhebert
Snapshot
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LUMINARE

DATE:

ROCKINGHAM BRF 0126 (12)

10-22-14

scale:

SHEET  NUMBER

SIGNAL ADJUSTMENTS
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PHASE 1 (PHASE II SIMILAR)

RELOCATE  TO WESTBOUND

APPROACH PHASE II
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Line
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Line

rhebert
Text Box
100'
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Snapshot
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LUMINARE

DATE:

ROCKINGHAM BRF 0126 (12)

10-22-14

scale:

SHEET  NUMBER

SIGNAL ADJUSTMENTS

S3

STOP

HERE ON

RED

ROAD

WORK

1000'

ONE LANE

BRIDGE

AHEAD

WORK

AHEAD

250' 250'
250'

STOP

HERE ON

RED

TO GET

GREEN

LIGHT

ROAD

WORK

1000'

ONE LANE

BRIDGE

AHEAD

ROAD

WORK

AHEAD

250' 250'
250'

300

TO SAXTONS RIVER

HERE ON

RED

STOP

HERE ON

RED

TO GET

GREEN

LIGHT

ROAD

WORK

AHEAD

5
0
0
'

END

ROAD WORK

END

ROAD WORK

ROAD

WORK

AHEAD

END

ROAD WORK

END

ROAD WORK

1
0
0
'

ONE LANE

BRIDGE

AHEAD

WORK

AHEAD

250'

ONE LANE

BRIDGE

AHEAD

ROAD

WORK

AHEAD

250'

PHASE 1 (PHASE II SIMILAR)

rhebert
Callout
Missing "End Road Work" sign. See Sheet 15 of 69.

rhebert
Rectangle

rhebert
Callout
Missing "Temporary Traffic Barrier"

rhebert
Snapshot
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